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SECTION 1
NOTICE INVITING RFP
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Consultancy Services for Supervision and other allied works for Construction of 4(four) Super Speciality Hospitals
under BRGF at Metiaburz and Kakdwip in South 24 Parganas at Sagardighi in Murshidabad
and at Bolpur in Birbhum - (Package-1)

HOOGHLY RIVER BRIDGE COMMISSIONERS

HRBC BHAWAN, ST. GEORGES' GATE ROAD
KOLKATA-700 021

NOTICE INVITING REQUEST FOR PROPOSAL (NIRFP)
NIRFP No. HRBC/PL & DN/17 of 2013 — 2014, Dated: 18.02.2014

1. Hooghly River Bridge Commissioners (HRBC) invites sealed proposals on single stage two
packet system from experienced and reputed Consulting firms to provide Consultancy
Services for Supervision works for following two projects:

2. Name of work: (i) Consultancy  Services for Supervision and other allied
works  for  Construction of 4(four) Super Speciality
Hospitals under =~ BRGF at  Metiaburz and Kakdwip in
South 24 Parganas, at Sagardighi in  Murshidabad and at
Bolpur in Birbhum — (Package-1)

(i) Consultancy  Services for Supervision and other allied
works for  Construction of  3(three) Super  Speciality
Hospitals under BRGF at Debra and Salboni in Paschim
Medinipur and at Nandigram in  Purba  Medinipur
— (Package-2)

3. Features of the project:  The proposed Super Speciality Hospitals under BRGF scheme
shall be stand alone self sufficient projects and they shall be
established in vacant land within the premises of existing
hospitals in different districts of the state, but will be
completely separate in all respects including administrative
block & staff quarters. The main hospital building will be 5
storied having 7,500 sqg.m. (approx) of built up area with
provision of foundation for 10 storied building. Besides, the
Administrative Block, Staff Quarters along with roads and
pathways, drainage, water supply, sewerage, electricals,
landscaping and beautification etc. shall be built.

4. Bid Security: i) Rs. 3.0 lac To be paid in the form of Bank Draft issued by
for Package -1 any Nationalized or Scheduled Bank of India,
i) Rs.2.40 lac drawn in favour of “Hooghly River Bridge

Commissioners”™ payable at Kolkata.
for Package -2 P

Note: The bidders who have submitted Bid Securities along with Bid document in previous
NIRFP No. HRBC/PL & DN/15 of 2013 - 2014, Dated: 03.02.2014 are not required to
submit Bid Securities in this NIRFP. The former submitted Bid Securities will be
considered as Bid Security for this NIRFP.

5. Cost of RFP document: Rs.5,000/- for each Package.

6. Period of Contract: 18 (eighteen) months for each Package.
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10.

11.

12.

13.

Consultancy Services for Supervision and other allied works for Construction of 4(four) Super Speciality Hospitals
under BRGF at Metiaburz and Kakdwip in South 24 Parganas at Sagardighi in Murshidabad
and at Bolpur in Birbhum - (Package-1)

RFP documents: Request for Proposal document consisting of detail
scope of work, project details, eligibility criteria etc.
can be downloaded from the website of HRBC i.e.
www.hrbc.in from 19.02.2014. The bidder shall have to
pay the bid security and the cost of RFP document as
shown in para 4 & 5 along with the offer
at the time of submission of RFP document.

Receipt of proposal: All sealed proposals should be dropped in the Tender
Box kept in the chamber of Director (Pl. & Dn.), HRBC
not later than 14.00 hrs. on 22.02.2014 and bid will
be opened on the same day at 14.30 hrs. in presence of
Consultants representatives who choose to attend.

RFP document containing eligibility and qualification criteria in Packet 1 will be opened first
and evaluated. The Consulting firms will be selected based on fulfilling the prescribed
qualification & eligibility criteria. Schedule of opening of Financial proposal in Packet 2 will
be intimated to the qualified Consulting firms subsequently through email and/or fax.

For any queries and clarification, interested Consultants may visit the site and may contact
the Director (Pl. & Dn.) at the address mentioned at para 11 below.

Address for Communication: Director (Planning & Design)

Hooghly River Bridge Commissioners
HRBC BHAWAN - 3" Floor
St. Georges Gate Road, Kolkata — 700 021
Ph. No.- 2253-4133, Fax No.- 033-2248-5833
Email: direc.pldn@gmail.com

Interested Consulting firms may consult the HRBC website mentioned above regularly to see
Corrigenda/Addenda which may be issued by HRBC from time to time prior to submission
of the proposal as given in para 8.

HRBC reserves the right to accept/reject any or all proposals without assigning any reason
thereof.

Director (Pl & Dn)
Hooghly River Bridge Commissioners
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Consultancy Services for Supervision and other allied works for Construction of 4(four) Super Speciality Hospitals
under BRGF at Metiaburz and Kakdwip in South 24 Parganas at Sagardighi in Murshidabad
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SECTION 2
INFORMATION TO CONSULTANCY FIRM
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and at Bolpur in Birbhum - (Package-1)

SECTION 2: INFORMATION TO CONSULTANCY FIRM
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Consultancy Services for Supervision and other allied works for Construction of 4(four) Super Speciality Hospitals
under BRGF at Metiaburz and Kakdwip in South 24 Parganas at Sagardighi in Murshidabad
and at Bolpur in Birbhum - (Package-1)

SECTION 2: INFORMATION TO CONSULTANCY FIRM
A. GENERAL
1 Scope of Bid

1.1 Project Background

Hooghly River Bridge Commissioners (HRBC) under Transport Department, Govt. of
West Bengal has been entrusted by West Bengal Medical Services Corporation Limited
(WBMSCL), a fully owned company of Department of Health & Family Welfare
(DoHFW), Govt. of West Bengal, to undertake the construction of the Proposed Super
Speciality Hospitals in different places of West Bengal.

HRBC invites request for proposal to appoint a reputed Supervision Consultancy firm for
providing services like checking and approving the construction materials, specifications,
quality etc., carrying out and recording measurement of works and other allied works for
proposed Super Speciality Hospitals.

The proposed Super Speciality Hospitals under BRGF scheme shall be stand alone self
sufficient  projects and they shall be established in vacant land
within the premises of existing hospitals in different districts of the state, but will be
completely separate in all respects including administrative block & staff quarters. The
main hospital building will be 5 storied having around 7,500 sg.m. or a little more of built
up area with provision of foundation for 10 storied building. Besides,
the Administrative Block, Staff Quarters along with roads and pathways, drainage, water
supply, sewerage, electricals, landscaping and beautification etc. shall be built.

The building are to be completed with all necessary fittings and fixtures as will be
specified in BOQ with subsequent additions & alterations and as per specifications
complete in all respect including water supply, sanitary & plumbing works, electrical
fittings, fixtures, internal & external wiring/electrical lines/cabling and air conditioning &
communication system as necessary as per BOQ and technical specifications. The project
work shall consist of all other allied civil engineering works like erection of boundary
wall with gates, internal roads with surface drain, external electrification works with
service connection, transformer, pump room, deep tube well etc. The building shall be
provided total fire fighting system including necessary water reservoir.

1.2 Scope of Construction Supervision Services

The Consultants, through this contract shall remain responsible for the services to be
performed through their personnel or on their behalf.

The Consultants shall perform the services and carry out their obligations there under
with all due diligence, efficiency and economy in accordance with the provisions of the
contract and shall observe sound management and technical and engineering practices.
The Consultants shall always act, in respect of any matter relating to this contract or the
services as faithful advisers to the client.
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Consultancy Services for Supervision and other allied works for Construction of 4(four) Super Speciality Hospitals
under BRGF at Metiaburz and Kakdwip in South 24 Parganas at Sagardighi in Murshidabad
and at Bolpur in Birbhum - (Package-1)

1.2.1 Services

The Consultant shall perform all works necessary to supervise the construction of
the above mentioned contract package under control and guidance of the Engineer
and the Employer ensuring accomplishment of construction works as per works
contract in accordance with the specifications and implementation programme.

The Consultant shall issue all necessary instructions to the contractor in
consultation with HRBC and check and control the work to ensure that is carried
out according to contract documents. Authority of the Supervision Consultant to
act as Engineer’s Representative for the propose of the contract shall not prejudice
the authority of the Engineer or the Employer to modify, alter or disapprove any
or their instructions given to the contractor in writing in connection with the
construction of the project.

The principal services to be rendered by the supervision consultant, but not
limited to, are the following.

a) Provide day to day supervision management on behalf of the client.

b) Inspect the works in all shifts during the construction period ensuring
execution of work items following drawings and specifications.

C) Programme of works — to provide guidance for preparation and revision of
programme.

d) Work Progress Report — to keep the Engineer, Sr. Project Engineer — II,
HRBC and the Employer updated with weekly and monthly Progress
Reports depicting targets and achievement in approved formats.

e) Communication with the contractor — to draw attention of the contractor
on any matter ‘Site Order Book’ may be introduced.

f) Daily site Diary and Progress Report — record of workmen and site staff,
plant & equipment, materials, works done and any other relevant record.

9) Supervise works of Inspectors and Surveyors and approve setting out,
alignment, levels, work dimensions etc.

h) Approve mix designs of bituminous mix, concrete mix, design for
kentledge / supporting platform for pile load testing, design for staging
structure and other work specifications.

i) Update cost estimate at the end of every quarter of a year verifying
guantities of works executed and further works necessary as per site
condition and preparation of revised estimate at the end of works.

)] To assist Engineer or Sr. Project Engineer — II, HRBC in finalizing
supplementary items and variation in works.

k) Approval of working/shop drawings to be prepared by the contractor (i.e.
drawings prepared by the contractor elaborating construction details which
are not available in the contract drawings) without prejudice to the
contractor’s responsibility for correctness and accuracy of all details.
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Consultancy Services for Supervision and other allied works for Construction of 4(four) Super Speciality Hospitals
under BRGF at Metiaburz and Kakdwip in South 24 Parganas at Sagardighi in Murshidabad
and at Bolpur in Birbhum - (Package-1)

1) The Supervision Consultant shall remain responsible to carry out
measurements of works to be paid and record the same in the printed
measurement sheets to be signed jointly by the contractor’s representatives
and representatives of the consultant as delegated representatives of the
Engineer.

m) The Supervision Consultant shall arrange to measure and record
measurements of all permanent works executed by the contractor in the
printed measurement sheets jointly signed by the representatives of the
supervision consultant and the contractor on receipt of request for
inspection from the contractor. Resident Engineer of the Supervision
Consultant shall check measurements of works valued at least 20% of
work bill amount clubbing various items of important works and shall
scrutinize monthly payment statements submitted by the contractor to
ensure that it reflects the amounts due to the contractor in accordance with
the contract and shall forward the same to the Engineer or Sr. Project
Engineer — 11, HRBC after recommendation for the purpose of payment.

n) Quality control and quality testing — To supervise testing of works and
materials to be carried out by the contractor witnessed by
Inspector/Laboratory Technician in the field and in the Laboratory.

0) Supervise works of planning, installation, testing and commissioning
works of all kinds of medical equipment facilities like medical gas
pipeline, equipments used in Operation Theatres / Labs and the diagnostic
facilities etc.

p) Any other services as will be delegated by the Engineer as and when
needed relating to execution of the project.

1.2.2 Period of Services

Stipulated construction period of the proposed Super Speciality Hospitals is 18
months. As such the period of service for supervision consultancy will also be
18(Eighteen) months from the date of issue of the Letter of Acceptance plus
additional 2 (Two) months with skeleton manning to prepare final statement of
work bills, revised cost estimate, completion reports etc. If, however, the project
construction works need more time for its completion, the period of service for
supervision consultancy shall be extended maximum upto 18 (Eighteen) more
months. In that case total period of service may be maximum upto 3 (Three) years
plus additional 2 (Two) months with skeleton manning.

2. Eligible Bidder

2.1  The proposals for this contract will be considered only from those bidders who
meet requisite eligibility criteria subject to complying with the provisions in
Clause 2.2 and Clause 3.

2.2  Bidder must not have been blacklisted or deregistered by any central/state
government department or public sector undertaking. Also no work of the bidder
must have been rescinded by client after award of contract during last 5 years.
The bidder should submit undertaking to this effect in proforma as given in
Section 6D.
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Consultancy Services for Supervision and other allied works for Construction of 4(four) Super Speciality Hospitals
under BRGF at Metiaburz and Kakdwip in South 24 Parganas at Sagardighi in Murshidabad
and at Bolpur in Birbhum - (Package-1)

3. Quialification of the Bidder
- Eligibility and Qualification Criteria

3.1 Consultancy Experience:

The consultant should have the experience in supervision and quality control of at
least one multistoried building of not less than 5(five) stories supported on R. C.
pile foundation of project valued at minimum Rs.20 crore during the last 10 years
prior to the date of application. The Consultant should clearly state (i) number of
stories, (ii) type of foundation and (iii) date of completion.

Completion certificates and documentary evidences, duly self attested, should be
attached in support of the above submission.

The consultant shall submit a written power of attorney authorizing the signatory
of the bid to commit the bidder.

3.2 Financial Capacity:

a) The bidder should have minimum average annual turnover during last
3 (three) years ending on 31.03.2013 in the work of consultancy
services only to the tune of Rs.50 lac.

b) The firm shall submit audited balance sheet, profit & loss account and
statement of turnover for the last 3 (three) years ending on 31.03.2013.

All documents in support of financial criteria are to be submitted duly
certified by Chartered Accountant.

3.3 Tender Inviting Authority reserves the right to consider acceptance of qualifying
criteria having minor deficiency from the prescribed limits if the situations so
demands.

4. Participation in Bids

4.1  Bidder shall submit only one bid. A bidder who submits or participates in more
than one bid shall be disqualified.

5. Cost of Bidding

5.1  The bidder shall bear all costs associated with the preparation and submission of
his bid and the Employer will in no case be responsible or liable for those costs.
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Consultancy Services for Supervision and other allied works for Construction of 4(four) Super Speciality Hospitals
under BRGF at Metiaburz and Kakdwip in South 24 Parganas at Sagardighi in Murshidabad
and at Bolpur in Birbhum - (Package-1)

B. RFP Documents

6. Content of RFP Documents

6.1  The RFP documents are those stated below, and should be read in conjunction
with any Addenda, if any, issued in accordance with Clause 8.

1. Notice Inviting RFP

2. Information to Consultancy Firm

Personnel’s Job Descriptions and Qualifications of the Supervising
Team

General Conditions of Contract

Financial offer containing Billing Schedule and Provisional unit rates
Forms of Bid and Bid Security

Form of Agreement

Form of Bank Guarantee for Performance Security

Undertaking for Not Blacklisted

0. Drawings

w

BoOoo~N O A

6.2  The bidder is expected to examine carefully the contents of the RFP documents.
Failure to comply with the requirements of bid submission will be at the bidder's
own risk. Pursuant to Clause 26, bids which as per opinion of the employer are
not substantially responsive to the requirements of the bid RFP documents will be
rejected.

7. Clarification of RFP Documents

7.1 A prospective bidder requiring any clarification of the RFP documents may
contact the office of HRBC and get their issues clarified.

8. Amendment of RFP Documents

8.1 At any time prior to the deadline for submission of bids, the Employer may, for
any reason, whether at his own initiative or in response to a clarification requested
by a prospective bidder, modify the RFP documents by issuing addenda.

8.2  Any addendum thus issued shall be part of the RFP documents pursuant to Sub-
Clause 8.1, and shall be communicated in writing or by cable or through website
to all purchasers of the RFP documents. Prospective bidders shall acknowledge
receipt of each addendum by writing or through e-mail by cable to the Employer.

0. Personnel’s Job Descriptions & Qualifications of the Supervising Team:

Job descriptions and Qualification needed for each category of staff are specified
in Section 3. The consulting Firm shall quote the price of services ensuring that
they will provide the kind of staff whose qualification and experience conforms to
as given in Section 3.
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10.

Consultancy Services for Supervision and other allied works for Construction of 4(four) Super Speciality Hospitals
under BRGF at Metiaburz and Kakdwip in South 24 Parganas at Sagardighi in Murshidabad
and at Bolpur in Birbhum - (Package-1)

Quoting price of supervision consultancy services

10.1

Prior to quoting of price the bidder is to understand quantum of supervision works
involved, location of the site, site condition and other allied factors. The bidder
then will make their own assessment of manpower requirement and propose their
deployment in consideration of the “scope of services for supervision
consultancy” enumerated in Cl 1.2. The supervision team to be deployed to render
the assigned services shall be composed of the following categories of members at

the minimum.
1. | Resident Engineer Full time 4 nos. (one for each project site)
2. |MEP Engineer or Part time 4 nos. (one for each project site)
Electrical Engineer to act | (3 days in a week for
as MEP Engineer the period when such
work will be executed)
3. |Bio Medical Engineer Part time 4 nos. (one for each project site)
(BME) (2 days in a week for
the period when such
work will be executed)
4. | Quantity Surveyor Part time 4 nos. (one for each project site)
(3 days in a week)
5. | Quality Control Engineer Part time 4 nos. (one for each project site)
(3 days in a week)
6. | Field Engineers (Civil) Full time 16 nos. (4 nos. for each project
site, @ 2 nos. in each shift)
7. | Field Engineers (Electrical) Full time 4 nos. (1 no. for each project site)
(for the period when
such work will be
executed)

Accommodation and Transportation of the personnel of supervision consultant
will be the responsibility of the consultant for which the cost shall be considered
in their lumpsum offer per month.

The bidder is to quote price in the Billing Schedule at per month basis in the
following manner. Price per month shall be entered both in figures and in words.

Iﬁ(l).. Type of team inpfr:cl)%?h Price per month (ir’?glj’;;:s)
1 | With deployment of minimum 18

members of supervision team as

stated above.
2 With deployment of skeleton 2

members at the end of work. (Cl -

1.2.2 of Information to

Consultancy firm).
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11.

12.

13.

Consultancy Services for Supervision and other allied works for Construction of 4(four) Super Speciality Hospitals
under BRGF at Metiaburz and Kakdwip in South 24 Parganas at Sagardighi in Murshidabad
and at Bolpur in Birbhum - (Package-1)

Apart from quoting price in the Billing schedule bidder shall furnish therein
separately the provisional monthly price for each category of members of the
supervision team, both for full time and part time services to deduct or to add
payment if a supervising member as given in the list of minimum manning
schedule remains absent or be included at any point of time.

Office supplies, drafting supplies, computers etc. will be provided by the bidder at
their cost which will be deemed to be included in their price offered.

Only temporary office at site will be provided to the selected consulting firm by
HRBC including furniture, electricity, air conditioning, sweeping and cleaning
etc. Computer Operator and office boys will be provided by the Employer.

10.2 Price escalation

The monthly price quoted by the bidder and finally accepted by the employer will
not be subjected to any escalation during the period of 18 months for SI (1) of
billing schedule as also for additional 2 months for Sl (2) of billing schedule.

If the service period is extended beyond 18 months, a 5% (five) percent increase
in price will be allowed for Sl (1) item of billing schedule for an additional period
of 18 months and in that case similarly 5% (five) percent increase will also be
allowed for Sl (2) item of billing schedule being additional 2 (two) months.

C. Preparation of Bids
Language of Bid

11.1 The RFP shall be prepared in English language. All the documents related to bids
supplied by the bidder should also be in English language.

Documents comprising the Bids
Deleted

Bid Prices

13.1  Unless slated otherwise in the RFP documents, the Contract shall be for the whole
Works as described in Sub-Clause 1.2, based on the lump sum consultancy fees
submitted by the bidder. The accepted bid shall be the finally arrived contract
price.

13.2  All duties, taxes and other levies as well as service tax payable by the Consultant
under the Contract, or for any other cause, shall be included in the lump sum
consultancy fees to be quoted by the bidder, and the evaluation and comparison of
bids by the Employer shall be made accordingly. HRBC will not make any
payments towards taxes, levies, service tax etc. or any other kind of taxes.

13.3 The lump sum consultancy fees quoted by the bidder are FIRM for the entire
contract period. For extension beyond stipulated period, enhancement of lump
sum offer at 5% will be allowed.
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under BRGF at Metiaburz and Kakdwip in South 24 Parganas at Sagardighi in Murshidabad
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14. Currencies of Bid and Payment

14.1  The lump sum consultancy fees shall be quoted by the bidder entirely in Indian
Rupees.

15. Bid Validity

15.1 Bids shall remain valid for a period of 120 (one hundred and twenty) days after
the date of Bid opening specified in Clause 23.

15.2  In exceptional circumstances, prior to expiry of the original bid validity period,
the Employer may request that the bidders extend the period of validity for a
specified additional period. The request and the responses thereto shall be made in
writing or by cable. A bidder may refuse the request without forfeiting the bid
security. A bidder agreeing to the request will not be required or permitted to
modify his bid, but will be required to extend the validity of his bid security for
the period of extension.

16. Bid Security

16.1 The bidder shall furnish, as part of his bid, a bid security in the amount of Rs.3.0
lac (Rupees three lac only).
Note: The bidders who have submitted Bid Securities along with Bid document in previous
NIRFP No. HRBC/PL & DN/15 of 2013 — 2014, Dated: 03.02.2014 are not required to
submit Bid Securities in this NIRFP. The former submitted Bid Securities will be
considered as Bid Security for this NIRFP

16.2 The bid security shall be furnished in the form of Bank Draft drawn on
Nationalized Bank or Scheduled Bank in India to be acceptable to HRBC drawn
in favour of ‘Hooghly River Bridge Commissioners’, payable at Kolkata.

16.3  Any bid not accompanied by an acceptable bid security shall be rejected outright
by the Employer as non-responsive.

16.4 The bid securities of unsuccessful bidders will be returned as promptly as
possible, after issuance of LOA.

16.5 The Bid security of the successful Bidder will be returned when the bidder has
furnished performance security and signed the agreement.

16.6  The bid security may be forfeited

(@) if the bidder withdraws his bid during the period of bid validity;

(b) if the bidder does not accept the correction of his bid price, pursuant to
Sub-Clause 27.2 or

(c) inthe case of a successful bidder fails within the specified time limit to
(i) signthe Agreement
(ii) furnish the required performance security
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18.

19.

Consultancy Services for Supervision and other allied works for Construction of 4(four) Super Speciality Hospitals
under BRGF at Metiaburz and Kakdwip in South 24 Parganas at Sagardighi in Murshidabad
and at Bolpur in Birbhum - (Package-1)

Pre-bid Meeting

There will be no pre-bid meeting.
Format and Signing of Bid

18.1  The bidder shall prepare only one copy of the RFP documents comprising the bid
as described in Clause 6 of Instructions to Bidders.

18.2  The bid shall be typed or written in indelible ink and shall be signed by a person
or persons duly authorized to sign on behalf of the bidder, pursuant to Sub-clauses
3.1(a). All pages of the bid shall be initialed by the person or persons signing the
bid.

18.3 The bid shall contain no alterations, omissions or additions, except those to
comply with instructions issued by Employer, or as necessary to correct errors
made by the bidder, in which case such corrections shall be initialed by the person
or persons signing the bid.

D. Submission of Bids
Sealing and Marking of Bids

19.1 The bidder shall seal Technical and Financial proposals in two separate
envelopes. The envelopes are to be marked as Packet 1: “TECHNICAL BID’ and
Packet 2: ‘FINANCIAL BID’ respectively.

The Packet 1 envelope should contain:

1. Particulars relating to Qualification of Bidder — Eligibility and Qualification
Criteria as per Clause 3 of Information to Consultancy Firms.

Self attested copies of PAN CARD and Service Tax Registration Certificate.

Bid security of Rs.3.0 lac in the form of Bank Draft.

Note: The bidders who have submitted Bid Securities along with Bid document in previous
NIRFP No. HRBC/PL & DN/15 of 2013 — 2014, Dated: 03.02.2014 are not required to
submit Bid Securities in this NIRFP. The former submitted Bid Securities will be
considered as Bid Security for this NIRFP

Cost of RFP Document of Rs.5,000/- in the form of Bank Draft.
A written of Power of Attorney authorizing the signatory of the bid.
Undertaking for not blacklisted as per Section 6D

The Packet 2 envelope shall include:

Entire original RFP document containing the Financial offer.

Both the Packet 1 and Packet 2 envelopes shall be finally sealed in a outer single
envelope and shall be dropped in the Tender Box which is kept in the chamber of
Director (Pl. & Dn.), HRBC.
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19.2  The sealed envelope shall

(@) be addressed to:
Director (Pl. & Dn.)
Hooghly River Bridge Commissioners
HRBC Bhawan, Munshi Prem Chand Sarani
(St. George’s Gate Road), Kolkata 700 021

(b) bear the following identification:
i) Name of the Work
i) Name & Address of the bidder

19.3 If the envelope is not properly sealed and marked as above, the Client will
assume no responsibility for the misplacement and all consequences shall
rest on the bidder including rejection of the bid.

Deadline for Submission of Bids

20.1 Bids must be received by the Director (Pl. & Dn.) at the address specified above
not later than 14.00 hrs. on 22.02.2014.

20.2 The Employer may, at his discretion, extend the deadline for submission of bids,
by issuing an addendum in accordance with Clause 8, in which case all rights and
obligations of the Employer and the bidders previously subject to the original
deadline will thereafter be subject to the deadline as extended.

Late Bids

21.1  Any bid received by the Employer after the deadline for submission of bids
prescribed in Clause 20 will be rejected and returned unopened to the bidder by
Registered Post with A/D, which shall be treated as the fulfillment of obligation
by the employee.

Modification and Withdrawal of Bids

22.1  The bidder may modify or withdraw his bid after bid submission, provided that
written notice of the modification or withdrawal is received by the Employer prior
to the deadline for submission of bids and is approved and consented by the
Employer.

22.2  The bidder’s modification or withdrawal notice shall be prepared, sealed, marked
and delivered in accordance with the provisions of Clause 19, with the outer and
inner envelopes additionally marked “MODIFICATION” or “WITHDRAWAL”
as appropriate.

22.3  No bid may be modified by the bidder after the deadline for submission of bids.

22.4 Withdrawal of a bid during the interval between the deadline for submission of
bids and the expiration of the period of bid validity specified in the Form of Bid
may result in the forfeiture of the bid security pursuant to Clause 16.
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E. Bid Opening and Evaluation
Bid Opening

23.1 The Employer or his authorized representative will open the envelope containing
the proposal, including withdrawals and modifications made pursuant to Clause
22, in the presence of bidder’s representatives who choose to attend, at 14.30 hrs.
on 22.02.2014 at the chamber of Director (Pl & Dn), Hooghly River Bridge
Commissioners, Munshi Prem Chand Sarani (St. George’s Gate Road), Kolkata
700 021, India.

RFP document containing eligibility and qualification criteria in Packet 1
(Technical Bid) will be opened first and evaluated. The Consulting firms will be
selected based on fulfilling the prescribed qualification & eligibility criteria.
Schedule of opening of Financial proposal in Packet 2 will be intimated to the
qualified Consulting firms subsequently through email and/or fax.

The bidder’s authorized representatives who will be present shall sign a register
evidencing their attendance.

23.2 Before declaration of the financial offer in Packet 2, if it is detected that one or
more pages are missing in the RFP documents, which have been downloaded
from HRBC website, then those pages shall be supplied by HRBC and the pages
shall be attested and signed by the bidder or his authorized representative in
person.

Under any circumstances the bidder shall not alter or change the financial offer.

Process to be Confidential

24.1 Information relating to examination, clarification, evaluation and comparison of
bids and recommendations for the award of a contract shall not be disclosed to
bidders or any other persons not officially concerned with such process until the
award to the successful bidder has been announced. Any effort by a bidder to
influence the Employer’s processing bids or award decisions may result in the
rejection of the bidder’s bid.

Clarification of Bids / Break down of rates

25.1 To assist in the examination, evaluation and comparison of bids, the Employer
may, at his discretion, ask any bidder for clarification of his bid, including
breakdowns of unit rates. The request for clarification and the response shall be in
writing or by cable, but no change in the price or substance of the bid shall be
sought, offered or permitted except as required to confirm the correction of
arithmetic errors discovered by the Employer in the evaluation of the bids in
accordance with Clause 27.

Examination of Bids and Determination of Responsiveness

26.1  Prior to the detailed evaluation of bids, the Employer will determine whether each
bid (i) meets the eligibility criteria (ii) has been properly signed; (iii) is
accompanied by the required securities; (iv) is substantially responsive to the
requirements of the RFP documents; and (v) provides any clarification and/or
substantiation that the Employer may require pursuant to Sub-Clause 25.1.
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26.2 A substantially responsive bid is one, which conforms to all the terms, conditions
and specifications of the RFP documents, without material deviation or
reservation. A material deviation or reservation is one (i) which affects in any
substantial way the scope, quality or performance of the Works; (ii) which limits
in any substantial way, inconsistent with the RFP documents, the Employer’s
rights or the bidder’s obligations under the Contract; or (iii) whose rectification
would affect unfairly the competitive position of other bidders presenting
substantially responsive bids.

26.3 If a bid is not substantially responsive, it will be rejected by the Employer, and
may not subsequently be made responsive by correction or withdrawal of the
nonconforming deviation or reservation.

26.4  The criteria of non-responsiveness are as stated below but are not limited to them:

i) Failure to comply with the Scope of Construction Supervision given in
Clause 1.2

i) Failure to comply with the requirements of bid submission

iii) Failure to submit Bid Security as per Clause 16

iv) Failure of Bid to conform to all the terms, conditions of RFP documents

v) A bid which materially deviates from the requirements of the RFP documents
or is a conditional offer.

vi) Any other reason which in the opinion of the Employer/Engineer renders the
bid non-responsive.

The Employer’s/Engineer’s decision as to the non-responsiveness of any bid shall
be final.

Correction of Errors

27.1 Bids determined to be substantially responsive will be checked by the Employer
for any errors. Errors will be rectified on the following basis. If there is a
discrepancy between the rate in figures and words, the rate and amount in words
shall prevail.

27.2 The amount stated in the Form of Bid will be adjusted by the Employer in
accordance with the above procedure for the correction of errors and shall be
considered as binding upon the bidder, If the bidder does not accept the corrected
amount of his bid, his bid will be rejected, and the bid security may be forfeited in
accordance with Sub-Clause 16.6(b).

Evaluation and Comparison of Bids

28.1 The Employer will evaluate and compare only the bids determined to be
substantially responsive in accordance with Clause 26.

28.2 In evaluating the bids, the Employer will determine for each bid the Evaluated
Bid Price by adjusting the Bid Price as follows:

(@) making any correction for errors pursuant to Clause 27;

(b) making an appropriate adjustment for any other acceptable variations, and
deviations;

Page-20



29.

30.

3L

32.

Consultancy Services for Supervision and other allied works for Construction of 4(four) Super Speciality Hospitals
under BRGF at Metiaburz and Kakdwip in South 24 Parganas at Sagardighi in Murshidabad
and at Bolpur in Birbhum - (Package-1)

28.3  After examining responsiveness of bids and carrying out corrections of errors, if
there be any, comparison of price of service will be made. The lowest price of
service quoted will be accepted.

F. Award of Contract

Award

29.1 Subject to Clause 28, the Employer will award the Contract to the bidder whose
bid has been determined to be substantially responsive to the bidding documents
and who has offered the Lowest Evaluated Bid Price, provided that such bidder
has been determined to be eligible and qualified in accordance with the provisions
of Clause 3.

Employer's Right to Accept any Bid and to Reject any or all Bids

30.1 Notwithstanding Clause 28, the Employer reserves the right to accept or reject
any bid, and to annul the bidding process and reject all bids, at any time prior to
award of Contract, without thereby incurring any liability to the affected bidder or
bidders or any obligation to inform the affected bidder or bidders of the grounds
for the Employer's action.

Notification of Award

31.1 Prior to expiration of the period of bid validity prescribed by the Employer, the
Employer will notify the successful bidder by e-mail confirmed by registered
letter that his bid has been accepted. This letter (hereinafter and in the Conditions
of Contract called the "Letter of Acceptance™) shall name the sum which the
Employer will pay the Contractor in consideration of the execution of the Works
by the Consultant as prescribed by the Contract (hereinafter and in the Conditions
of Contract called "the Contract Price").

31.2 The notification of award will constitute the formation of the Contract.

31.3 Upon the furnishing by the successful bidder of a performance security, the
Employer will promptly notify the other bidders that their bids have been
unsuccessful.

Signing of Agreement

32.1 At the same time that he notifies the successful bidder that his bid has been
accepted, the Employer will send the bidder the Form of Agreement provided in
the RFP documents, incorporating all agreements between the parties.

32.2  Within seven days of receipt of the Form of Agreement, the successful bidder
shall sign the Form and return it to the Employer.
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Performance Security/Guarantee

Within seven days of receipt of the notification of award from the Employer, the successful
bidder shall furnish to the Employer a performance security of an amount of 2.5% of the
accepted total consultancy cost in the form of acceptable Bank Guarantee. The form of
performance security provided in Section 6C of the RFP documents may be used or some
other form acceptable to the Employer. Validity of Bank Guarantee shall cover entire
duration of consultancy period including extended period, if any. The Bank Guarantee shall
be released after satisfactory completion of assignment.

Annulment of the Award
Failure of the successful bidder to comply with the requirements of Clauses 32 & Clause

33 shall constitute sufficient grounds for the annulment of the award and forfeiture of the
bid security.
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SECTION 3
PERSONNEL’S JOB DESCRIPTIONS & QUALIFICATIONS
OF THE SUPERVISING TEAM
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Personnel’s Job Descriptions & Qualifications

of the Supervising Team
(Ref : Clause 9 — Information to Consulting Firm)

(1) Resident Engineer :-

Job Description

The Resident Engineer will remain responsible for supervision and administration of the
project. He will be responsible to ensure that the works are administrated properly and that
the construction is carried out in accordance with contract documents and to the proper
requirements of the client. He will prepare and submit monthly progress reports and
monthly certificates of payment.

He will review and evaluate with the client about progress, quality, cost and safety of works.
He will schedule the duties of his staff according to requirements of construction
programme and organize and control effectively all the project supervisory staff for
supervision of construction works. He will render services as stipulated under Sub-Clause
1.2 of Information to Consultancy Firm.

Qualification

He will be at least civil engineering graduate having more than 8 years of professional
experience in managing high valued building contracts conversant with billing, supervision,
quality control, construction management encompassing civil, sanitary & plumbing,
mechanical and electrical, fire fighting, drainage, roads and other allied works of tower
building of similar magnitude.

(2) Quantity Surveyor :-

Job Description

The Quantity Surveyor will be responsible for measuring all quantities and works, for
keeping records of all measurements, preparing quantity calculations and payment
certificates to ensure that the contractor is paid in accordance with the contract. He will
verify and confirm supporting data for payment certificates for escalation.

Qualification

He should be a graduate in civil engineering with relevant experience in the field of
estimating, preparation and processing of invoices, analyzing rates, checking survey details
etc of the projects. He should have at least 8 years of professional experience. He should
have worked as a quantity surveyor for same projects of large buildings including tower
building.
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(3) MEP Engineer or Electrical Engineer to act as MEP Engineer :-

Job Description

The MEP Engineer will remain responsible for all Mechanical and Electrical Planning
(MEP) installation, testing and commissioning works as also for Fire Fighting and Fire
Safety Works. He will be responsible for measuring all quantities and works, for keeping
records of all measurements, preparing quantity calculations and payment certificates to
ensure that the contractor is paid in accordance with the contract in respect of aforesaid
works. He will verify and confirm supporting data for payment certificates for escalation
relating to the works mentioned works.

Qualification

He will be a qualified MEP Specialist / or a Graduate Engineer in Electrical Engineering
and having adequate professional experience in Planning, supervising, managing the
relevant part of the contract, handling the contractors and guiding the Resident Engineer and
the client in all aspects of successful implementation of MEP and Fire Fighting installation
in tall building projects. He will have to scrutinize and certify measurements and work bills
relating to MEP and Fire Fighting Works.

(4) Quantity Control Engineer :-

Job Description

Quantity Control Engineer will remain responsible for testing of quality of all kinds of
materials to be permanently provided in the project. He shall review all the material
characterization and quality assurance, testing requirements of materials and works,
validating the adequacy of the same, to guide mix designs and preparing and documenting
test reports in appropriate formats.

Qualification

He should be a qualified civil engineer with at least civil engineering diploma having at
least 5 years professional experience in the field of quality control and testing for works of
tall bridges. He shall be capable to review all the material characterization and quality
assurance, testing requirement of materials and validating the adequacy of the same, to
guide mix designs, preparing and documenting test reports in appropriate formats.
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(5) Bio Medical Engineer (BME) :-

Job Description

The Bio Medical Engineer will remain responsible for planning, installation, testing and
commissioning works of all kinds of medical equipment facilities like medical gas pipeline,
equipments used in Operation Theatres / Labs and the diagnostic facilities etc. to be
permanently provided in the project. He will be responsible for measuring all quantities and
works, for keeping records of all measurements, preparing quantity calculations and
payment certificates to ensure that the contractor is paid in accordance with the contract in
respect of aforesaid works. He will verify and confirm supporting data for payment
certificates for escalation relating to the works mentioned works.

Qualification

He should be a graduate qualified expert having at least 5 years professional experience in
planning, installing, testing and commissioning works of all kinds of medical equipment
facilities as well as supervising and managing the relevant part of the contract, handling the
contractors and guiding the Resident Engineer and the client in all aspects of successful
implementation of installations in super speciality hospital projects. He will have to
scrutinize and certify measurements and work bills relating to the relevant Works.

(6) Field Engineer (Civil & Electrical) :-

Job Description

Field Engineer will be responsible for day to day supervision of works taking measurements
of works executed and signing joint measurement sheets, checking quality and specification
of materials and works, checking layouts and dimensions and assisting all the Senior
Engineers of the Project and will be under control of the Resident Engineer.

Qualification

He shall at least be a diploma engineer in the field of civil/electrical engineering as the case
may be. He should be conversant with field survey works as well as flyover/roads/buildings
construction works taking out field measurements, quality supervision and other allied
works.

Civil engineering diploma holder will have at least 5 years of professional experience being
conversant with survey equipments; checking layout of tall building structure, supervision
and quality checking of building works, measurement of works executed in respect of
similar buildings.

Electrical engineering diploma holder will have at least 5 years of professional experience
being conversant with electrical engineering works which will provided in the building
project of this kind. Experience of Fire Fighting, air handling, air conditioning and
telecommunication works will be preferred.
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SECTION 4
GENERAL CONDITIONS OF CONTRACT
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GENERAL CONDITIONS OF CONTRACT

Law Governing Contract

This Contract, its meaning and interpretation, and the relation between the parties shall be
governed by the Applicable law.

Taxes and Duties

The consultant shall pay their own taxes of all kinds including corporate income taxes
and personnel income taxes, duties, fees, levies and other impositions in connection with
providing the services under this contract.

Effectiveness of contract

This contract shall come into force and effect on the date (the “Effective Date”) of the
Client’s notice of award of contract to the Consultants.

Modification

Modification of the terms and conditions of this contract, including any modification of
the scope of the services, may only be made by written agreement between the parties.

Liability to the Consultants

The consultants shall be liable to the Client for the performance of the services in
accordance with the provisions of this contract and for any loss suffered by the Client as a
result of a default of the Consultants in such performance, subject to the following
limitations:

a) The Consultant shall not be liable for any damage or injury caused by or arising out
the act, neglect, default or omission of any persons other than the consultants, its sub-
consultants or the Personnel of either of them, and

b) The Consultant shall not be liable for any loss or damage caused by or arising out of
circumstances over which the consultants had no control.

Indemnification of the Client by the Consultants

The Consultants shall keep the client, both during and after the term of this contract, fully
and effectively indemnified all losses, damage, injuries, deaths, expenses, actions,
proceedings, demands, costs and claims, including but not limited to, legal fees and
expenses, suffered by the client or any Third Party, where such loss, damage, injury or
death is the result of a wrongful action, negligence or breach of contract of the
consultants or their sub-consultants, or the personnel or agent of either of them, including
the use or violation of any copyright work or literacy property or patented invention,
article or appliance.
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Indemnification of the Consultants by the Client

The Client shall keep the Consultants, both during and after the term of this Contract,
fully and effectively indemnified all losses, damage, injuries, deaths, expenses, actions,
proceedings, costs and claims, including but not limited to, legal fees and expenses,
suffered by the Consultants or any Third Party where such loss, damage, injury or death
is the result of a wrongful action, negligence or breach of contract of the Client or his
employees or agents.

Payment to the consultant

Payment will be made monthly on submission of Invoice/Bills in duplicate to the
engineers. Price of services as quoted by the consultant in the “Staff month Input and
Schedule of Payment” which has been finally accepted by the employer shall be the basis
of payment.

Sub - Consultant

Consultant may associate sub-consultant with approval of the Employer to enhance their
capacities. Responsibility for supervision work will rest with the main consultant.

10. Reporting Requirement

The supervision Consultant shall maintain Daily site Diary recording workmen engaged,
plants and machineries deployed, quantities of works executed etc.

The Supervision Consultant will prepare and submit the following reports and estimate
in hard and soft copies to the Engineer/Employer on format prepared by the consultant
and approved by the Employer as follows:

ilc‘) Particulars No of hard Copies | No of Soft Copies
1. | Weekly Progress Report 3 NIL

2. | Monthly Progress Report 5 2

3. | Quarterly Progress Report 5 2

4. | Final Completion Report 5 2

5. | Revised estimate at the end of work 5 2

11. Expiration of Contract

Unless terminated earlier pursuant to Clause 14 of GCC hereof, this Contract shall expire
when services have been completed and all payments have been made at the end of such
time period.
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12. Force Majeure

12.1.

12.2.

12.3.

Definition

(@ For the purpose of this Contract, “Force Majeure” means an event
which is beyond the reasonable control of a party, and which makes a
Party’s performance of its obligations hereunder impossible or so
impractical as reasonably to be considered impossible in the
circumstances, and includes, but is not limited to, war, riots, civil
disorder, earthquake, fire, explosion, storm, flood or other adverse
weather conditions, strikes, lockouts or other industrial action ( except
where such strikes, lockouts or other industrial action are within the
power of the Party invoking force Majeure to prevent), confiscation or
any other action by government agencies.

(b) Force Majeure shall not include (i) any event which is caused by the
negligence or intentional action of a party or such Party’s Sub-
consultants or agents or employees, nor (ii) any event which a diligent
Party could reasonably have been expected to both (A) take into
account at the time of the conclusion of this Contract and (B) avoid or
overcome in the carrying out of its obligations hereunder.

() Force Majeure shall not include insufficiency of funds or failure to
make any payment required hereunder.

No Breach of Contract

The failure of a Party to fulfill any of its obligations hereunder shall not be
considered to be a breach of, or default under, this Contract insofar as such
inability arises from an event of Force Majeure, provided that the Party affected
by such an event has taken all reasonable precautions due care” and reasonable
alternative measures, all with the objective of carrying out the terms and
conditions of this Contract.

Measures to be Taken

@ A Party affected by an event of Force Majeure shall take all reasonable
measures to remove such Party’s inability to fulfill its obligations
hereunder with a minimum of delay.

(b) A Party affected by an event of Force Majeure shall notify the other
Party of such event as soon as possible, and in any event not later than
fourteen (14) days following the occurrence of such event, providing
evidence of the nature and cause of such event, and shall similarly give
notice of the restoration of normal conditions as soon as possible.

(© The Parties shall take all reasonable measures to minimize the
consequences of any event of Force Majeure.
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12.4. Extension of time

Any period within which a Party shall, pursuant to this Contract, complete any
action or task, shall be extended for a period equal to the time during which
such Party was unable to perform such action as a result of Force Majeure.

12.5. Payments

During the period of their inability to perform the Services as a result of an
event of Force Majeure, the Consultants shall be entitled to be reimbursed for
additional costs reasonably and necessarily incurred by them during such
period for the purposes of the Services and in reactivating the Services after
the end of such period.

12.6. Consultation

Not later than thirty (30) days after the Consultants, as the result of an event of
Force Majeure, have become unable to perform a material portion of the
Services, the Parties shall consult with each other with a view to agreeing on
appropriate measures to be taken in the circumstances.

13. Suspension

The Client may, by written notice of suspension to the Consultants, suspend all
payments to the Consultants hereunder if the Consultants fail to perform any of their
obligations under this Contract, including the carrying out of the Services, provided
that such notice of suspension (i) shall specify the nature of the failure, and (ii) shall
request the Consultants to remedy such failure within a period not exceeding fifteen
(15) days after receipt by the Consultants of such notice of suspension.

14. Termination
14.1. By the Client

The Client may, by not less than fifteen (15) days’ written notice of
termination to the Consultants (except in the event listed in paragraph (f)
below, for which there shall be a written notice of not less than thirty (30)
days, such notice to be given after the occurrence of any of the events
specified in paragraphs (a) through (g) of this Clause GC 14.1 terminate this
Contract.

@ if the Consultants fail to remedy a failure in the performance of
their obligations hereunder, as specified in a notice of suspension
pursuant to Clause GC 13 hereinabove, within fifteen (15) days of
receipt of such notice of suspension or within such further period
as the Client may have subsequently approved in writing :
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(b) if the Consultants become (or, if the Consultants consist of more
than one entity, if any of their Members becomes) insolvent or
bankrupt or enter into any agreements with their creditors for relief
of debt or take advantage of any law for the benefit of debtors or
go into liquidation or receivership whether compulsory or
voluntary;

(c) if the Consultants fail to comply with any final decision reached as
a result of arbitration proceedings pursuant to Clause GC 16
hereof;

(d) if the Consultants submit to the Client a statement which has a
material effect on the rights, obligations or interests of the Client
and which the Consultants know to be false;

(e) if, as the result of Force Majeure, the Consultants are unable to
perform a material portion of the Services for a period of not less
than sixty (60) days; or

(f if the Client, in its sole discretion and for any reason whatsoever,
decides to terminate this Contract.

(9) if the consultant, in the judgment of the Client has engaged in
corrupt or fraudulent practices in competing for or in executing the
Contract. For the purpose of this clause:

“fraudulent practice” means a misrepresentation of facts in order to
influence a selection process or the execution of a contract to the
detriment of the Borrower, and includes collusive practice among
consultants (Prior to or after submission of proposals) designed to
establish prices at artificial non-competitive levels and to deprive
the Borrower of the benefits of free and open competition.

14.2. By the Consultants

The Consultant may, by not less than fifteen (15) days’ written notice to
the Client, such notice to be given after the occurrence of any of the events
specified in paragraphs (a) through (d) of this Clause GCC 14.2 , terminate
this contract.

@ if the Client fails to pay any money due to the Consultants pursuant
to this Contract and not subject to dispute pursuant to Clause 16
hereof within forty five (45) days after receiving written notice
from the Consultants that such payment is overdue;
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(b) if the Client is in material breach of its obligations pursuant to this
Contract and has not remedied the same within forty-five (45) days
(or such longer period as the Consultants may have subsequently
approved in writing) following the receipt by the Client of the
Consultants’ notice specifying such breach;

(c) if, as the result of force Majeure, the Consultants are unable to
perform a material portion of the Services for a period of not less
than sixty (60) days; or

(d) if the Client fails to comply with any final decision reached as a
result of arbitration pursuant to Clause GCC 16 hereof.

14.3. Cessation of Services

Upon termination of this Contract by notice of either Party to the other
pursuant to Clause GCC 14.1 or GCC 14.2 hereof, the Consultants shall,
immediately upon dispatch or receipt of such notice, take all necessary
steps to bring the Services to a close in a prompt and orderly manner and
shall make every reasonable effort to keep expenditures for this purpose to
a minimum.

14.4. Payment upon Termination

Upon termination of this Contract pursuant to Clauses GCC 14.1 or GCC
14.2 hereof, the Client shall make the following payments to the
Consultants (after offsetting against these payments any amount that may
be due from the Consultant to the Client:

@ remuneration for Services satisfactorily performed prior to the
effective date of termination;

(b) reimbursable expenditures actually incurred prior to the effective
date of termination; and

(c) except in the case of termination pursuant to paragraphs (a)
through (d) of the Clause GCC 14.1 hereof, reimbursement of any
reasonable cost incident to the prompt and orderly termination of
the Contract including the cost of the return travel of the
Consultants’” personnel and their eligible dependents
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under BRGF at Metiaburz and Kakdwip in South 24 Parganas at Sagardighi in Murshidabad
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15. Fairness and Good Faith

15.1. Good Faith

The Parties undertake to act in good faith with respect to each other’s
rights under this Contract and to adopt all reasonable measures to ensure
the realization of the objectives of this Contract.

15.2. Operation of the Contract

The Parties recognize that is tis impractical in this Contract to provide for
every contingency which may arise during the life of the Contract, and the
Parties hereby agree that it is their intention that this Contract shall operate
fairly as between them, and without detriment to the interest of earlier of
them, and that, if during the term of this Contract either Party believes that
this Contract is operating unfairly, the Parties will use their best efforts to
agree on such action as may be necessary to remove the cause or causes of
such unfairness, but no failure to agree on any action pursuant to this
Clause shall gibe rise to a dispute subject to arbitration in accordance with
Clause GCC 16 hereof.

16. Settlement of Disputes
16.1. Amicable Settlement

The Parties shall use their best efforts to settle amicably all disputes
arising out of or in connection with this Contract or the interpretation
thereof.

16.2. Dispute Settlement

There is no provision of arbitration.

17.  The Employer, the Engineer (Chief Project Manager, HRBC) or the Engineer’s
representatives (Engineer officers of HRBC) may inspect and review the progress of
works and may issue appropriate directions to the supervision consultant / members
of the supervision team for taking necessary action. HRBC representatives may also
test check the quality and quantity of the materials brought to the site for use in the
permanent works and may also test check the quantity, quality and workmanship of
the work executed as and when required.
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SECTION 5

FINANCIAL OFFER

CONTAINING BILLING SCHEDULE
AND PROVISIONAL UNIT RATES
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Consultancy Services for Supervision and other allied works for Construction of 4(four) Super Speciality Hospitals

under BRGF at Metiaburz and Kakdwip in South 24 Parganas at Sagardighi in Murshidabad

and at Bolpur in Birbhum - (Package-1)

Section 5: Billing Schedule and Provisional unit rates

Project: Consultancy Services for Supervision and other allied works for Construction of
4(four) Super Speciality Hospitals under BRGF at Metiaburz and Kakdwip in
South 24 Parganas at Sagardighi in Murshidabad and at Bolpur in Birbhum -(Package-1)

For Supervision Consultancy Services

SI. No. Type of team Period in Price per month Amount
month (Rupees)
1 With deployment of 18
minimum  members  of
supervision team as
mentioned in Cl - 10 of
Information to Consultancy
firm.
2 With deployment of 2

skeleton members at the
end of work. ( Cl - 1.2.2 of
Information to Consultancy
firm)

Total:

Signature of the Tenderer
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Consultancy Services for Supervision and other allied works for Construction of 4(four) Super Speciality Hospitals
under BRGF at Metiaburz and Kakdwip in South 24 Parganas at Sagardighi in Murshidabad
and at Bolpur in Birbhum - (Package-1)

Provisional monthly price for each category of

supervision member for the purpose of addition or deduction of payment
(Ref CI. 10 of Information to Consultancy Firm)

Sl. No. Category of member Full time/ Part Price per month
time (Rupees)
1. Resident Engineer Full time
2. MEP Engineer or Electrical Engineer to Part time
act as MEP Engineer
3. Bio Medical Engineer (BME) Part time
4. Quantity Surveyor Part time
5. Quality Control Engineer Part time
6. Field Engineers (Civil) Full time
7. Field Engineers (Electrical) Full time

Note:- For meaning of part time, numbers of members and duration of service by respective

members refer to Sub-Clause 10.1 of Information to Consultancy Firm).

Signature of the Tenderer
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Consultancy Services for Supervision and other allied works for Construction of 4(four) Super Speciality Hospitals
under BRGF at Metiaburz and Kakdwip in South 24 Parganas at Sagardighi in Murshidabad
and at Bolpur in Birbhum - (Package-1)

SECTION 6

SECTION 6A FORM OF BID

SECTION 6B FORM OF AGREEMENT

SECTION 6C FORM OF BANK GUARANTEE

FOR PERFORMANCE SECURITY

SECTION 6D UNDERTAKING FOR NOT BLACKLISTED
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Consultancy Services for Supervision and other allied works for Construction of 4(four) Super Speciality Hospitals
under BRGF at Metiaburz and Kakdwip in South 24 Parganas at Sagardighi in Murshidabad
and at Bolpur in Birbhum - (Package-1)

SECTION 6A
FORM OF BID

Name of Contract: Consultancy Services for Supervision and other allied works for
Construction of 4(four) Super Speciality Hospitals under BRGF at
Metiaburz and Kakdwip in South 24 Parganas at Sagardighi in
Murshidabad and at Bolpur in Birbhum — (Package-1)

To

The Vice Chairman,

Hooghly River Bridge Commissioners,
Munshi Prem Chand Sarani,

St George’s Gate Road,

Kolkata — 700 021

West Bengal, India

Gentlemen,

1. In accordance with the Conditions of Contract and Specifications furnished by HRBC
and drawings as furnished by HRBC, and Addenda for execution of the above named
works, we the undersigned offer to conduct the Consultancy Services for Supervision and
other allied works for the amount of (insert amount first in figures and then in words)

................................ quoted by us in the
Flnan0|al Offer as prescrlbed by HRBC in accordance with the said Conditions and other
bid documents.

2. We undertake, if our Bid is accepted, to commence the Works as soon as possible after
the receipt of the notice to commence, and to complete the whole of the Works comprised
in the Contract within the time stated in the Bid.

3. We agree to abide by this Bid until ......... , 2014 and it shall remain binding upon us and
may be accepted at any time before the expiration of that date.

4. Unless and until a formal Agreement is prepared and executed, this Bid, together with
your written acceptance thereof, shall constitute a binding Contract between us.
5. Deleted.

Contd...
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Consultancy Services for Supervision and other allied works for Construction of 4(four) Super Speciality Hospitals
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6. We understand that you are not bound to accept the lowest or any bid you may receive.
Dated this .........covvevnennn. day of ....oovvviiiiinnis , 2014
Signature..........ccoeeeviii i N the capacity of o
.......................................................... duly authorized to sign bids for and on behalf of
.................................................................................................... (in block
letters or typed)

AAUIESS: o

NS, oot e e e e

AAArESS: e

(@ 70T B o 11 o o
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Consultancy Services for Supervision and other allied works for Construction of 4(four) Super Speciality Hospitals
under BRGF at Metiaburz and Kakdwip in South 24 Parganas at Sagardighi in Murshidabad
and at Bolpur in Birbhum - (Package-1)

SECTION 6B
FORM OF AGREEMENT

Name of Contract: Consultancy Services for Supervision and other allied works for Construction of
4(four) Super Speciality Hospitals under BRGF at Metiaburz and Kakdwip in South
24 Parganas at Sagardighi in Murshidabad and at Bolpur in Birbhum — (Package-1)

This CONTRACT ( hereinafter called the “Contract” ) is made the day of the month of
2014 between, on the one hand, The Vice Chairman, Hooghly River Bridge Commissioners, St George’s Gate Road
Kolkata-700 021 ( hereinafter called the “Client” ) and, on the other hand, ('hereinafter

called the “Consultants” )

WHEREAS

(A) the Client has requested the Consultants to provide certain consulting services as defined in the General
Conditions attached to this Contract ( hereinafter called the “Services” );

(B) the Consultants, having represented to the Client that they have the required professional skills, personnel and
technical resources, have agreed to provide the Services on the terms and conditions set forth in this Contract;

NOW THEREFORE the parties hereto hereby agree as follows:
1. The following documents attached hereto shall be deemed to form an integral part of this Contract:
a) The Agreement
b) Letter of Acceptance
c) Addenda to the RFP Document, if any
d) Form of Bid duly filled up
e) Information to consultancy firm
f)  Personnel’s Job Descriptions and Qualifications of the Supervising Team
g) The General Conditions of Contract
h) Financial Offer containing Billing Schedule and Provisional Unit Rate.
i)  Undertaking for not Blacklisted
j) Drawings
k) Notice Inviting Request For Proposal
1) Other Documents as agreed upon

2. The mutual rights and obligations of the Client and the Consultants shall be as set forth in the Contract; in
particular:

(@  the Consultants shall carry out the Services in accordance with the provisions of the Contract, and

(b)  the Client shall make payments to the Consultants in accordance with the provisions of the Contract.

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be signed in their respective names as of
the day and year first above written.

FOR AND ON BEHALF OF
[CLIENT]

Withess 1@ .oovvvviiiiiiiee . By
Authorized Representative

FOR AND ON BEHALF OF
[CONSULTANTS]

Withess 2: .ovvvviii i, By

Authorized Representative
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Consultancy Services for Supervision and other allied works for Construction of 4(four) Super Speciality Hospitals
under BRGF at Metiaburz and Kakdwip in South 24 Parganas at Sagardighi in Murshidabad
and at Bolpur in Birbhum - (Package-1)

SECTION 6C
FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY

WHEREAS ... (Name of Bidder) (hereinafter called “the Consultant”) has submitted his
bid dated ....................l. (date) for “Consultancy Services for Supervision and other allied works for Construction
of 4(four) Super Speciality Hospitals under BRGF at Metiaburz and Kakdwip in South 24 Parganas at Sagardighi
in Murshidabad and at Bolpur in Birbhum - (Package-1)” (herein called “the Bid”) by “Hooghly River Bridge
Commissioners”, HRBC Bhawan, St. Georges Gate Road, (Munshi Prem Chand Sarani), Kolkata — 700 021
(hereinafter called the employer which expression shall unless repugnant to or inconsistent with the context mean and
include its successors and assigns).

KNOW ALL MEN by these presents that, We, ..........ccooiiiiiiiiiiniiiiiiinnnn, (Name of Bank) having its registered
office at ... (hereinafter  called “the Bank™) are bound unto
............................................... (Name of Employer) (hereinafter called “the Employer”) in the sum of Rs.
......................... (Amount of Guarantee) for which the payment well and truly to be made to the said Employer the
Bank binds himself, his successors and assigns by these presents.

Sealed with the Common Seal of the said Bank this ................. day of ....oooiiiiiinits 2014.

THE CONDITIONS of this obligation are:
1. If the bidder having been notified of the acceptance of his Bid by the Employer during his period of validity:
(a) fails or refuses to execute the Form of Agreement in accordance with the Information to Consultancy Firm.
(b) fails or refuses to furnish the performance security in accordance with the Information to Consultancy Firm,
Or
2. If the bidder fails or refuses to execute the assignment as specified in the contract.
We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, without the
Employer having to substantiate his demand, provided that in his demand the Employer will note that the amount

claimed by him is due to him owing to the occurrence of one or both of the two conditions, specifying the occurrence
condition or conditions.

This Guarantee will remain in force upto ...............cooieiinins or as it may be extended by the Employer, notice of
which extension(s) to the Bank is hereby waived. If works are not completed within stipulated date of completion, it is
understood that the bank will extend this guarantee under the said conditions for the required time on demand by the
Employer and at the cost of the Consultant.

NOTWITHSTANDING anything contained hereinabove,

(i) Our liability under this Bank Guarantee shall not exceed Rs...................
(RUPEBES ..t et e e e e e e e e e e e e e e e e only)

(if) This Bank Guarantee shall be valid upto ....................... and

(iii) We are liable to pay the Bank Guarantee amount or any part thereof under this Bank Guarantee only and only
if you serve upon us a written claim or demand on or before ...........................

(BANK SEAL)

(Signature, Name and Address)
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Consultancy Services for Supervision and other allied works for Construction of 4(four) Super Speciality Hospitals
under BRGF at Metiaburz and Kakdwip in South 24 Parganas at Sagardighi in Murshidabad
and at Bolpur in Birbhum - (Package-1)

SECTION 6D

UNDERTAKING FOR NOT BLACKLISTED

We do hereby undertake that we have not been blacklisted or deregistered by any
central/state government department or public sector undertaking and also that

none of our work was rescinded by the client after award of contract during last
S years.

STAMP & SIGNATURE OF AUTHORIZED SIGNATORY
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Consultancy Services for Supervision and other allied works for Construction of 4(four) Super Speciality Hospitals
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SECTION 7
DRAWINGS
(TO BE PRINTED ON A3 SHEET)
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and at Bolpur in Birbhum - (Package-1)

LIST OF TENDER DRAWINGS

SI. No.

Drawing Title

HOSPITAL

SITE PLAN- BOLPUR

SITE PLAN- SAGARDIGHI

SITE PLAN- METIABRUZ

SITE PLAN- KAKDWIP

TYPICAL FLOOR PLAN

o (O |~ (W (N

ELEVATIONS
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