

## HOOGHLY RIVER BRIDGE COMMISSIONERS

(A STATUTORY ORGANISATION UNDER GOVT. OF WEST BENGAL) HRBC BHAWAN

ST. GEORGES GATE ROAD (MUNSHI PREM CHAND SARANI) KOLKATA-700 021

Phone No.: 033-2253-4133, 2248-5833; Fax No.: 033-2248-5833 Email: direc.pldn@gmail.com

## ADDENDUM NOTICE

Addendum No. 1 to Prequalification Document, dated: 10.09.2013

Date: 10.09.2013

## No. HRBC/6R-38/2013/100913-4

Sub: Repair and Rehabilitation of long span cable stayed Second Hooghly Bridge over river

Hooghly at Kolkata, West Bengal, India.

Ref: N.I.P. NO. HRBC/PL. & DN./05 of 2013-2014 Dated: 26.08.2013.

The following amendment to the Prequalification Document have been made as given below:

Sl. No.	Location in Prequalification Document	Modifications
1.	Page No. 4, Sub-Clause 2.1 under Clause 2.0 <b>Submission of Applications</b> of Instructions to Applicants Eighth line	The existing line "not later than 08/10/2013 at 15.00 hrs. and be clearly marked "Application for" is replaced by "not later than 22/10/2013 at 15.00 hrs. and be clearly marked "Application for".
2.	Page No. 7, Sub-Clause 7.5 Work Experience Sl. No. (i) – First Sentence	The existing sentence "Bidder shall demonstrate professional competence in planning and successful execution of <i>at least 2</i> similar rehabilitation works in cable stayed road bridge in the last 5 years." is replaced by "Bidder shall demonstrate professional competence in planning and successful execution of similar rehabilitation works in cable stayed road bridge in the last <i>10</i> years."
3.	Page No. 7, Sub-Clause 8.1 under Clause 8.0 <b>Joint Venture</b> Sl. No. a (i)	The existing paragraph is deleted and substituted by "The Lead Partner shall meet not less than 50 percent of all the qualifying criteria in respect of Technical Capability and Financial Capability."

This Addendum No.1 to Prequalification Document will be a part of the PQ Document.

All other particulars of the PQ Document will remain unaltered.

Corrigendum-1 to NIP has been issued for extending the last date of availability of Prequalification Document from 10<sup>th</sup> September 2013 to 24<sup>th</sup> September 2013.

Sd/-

Director (Pl. & Dn.), HRBC