



HOOGLHY RIVER BRIDGE COMMISSIONERS

(A STATUTORY ORGANISATION UNDER GOVT. OF WEST BENGAL)

HRBC BHAWAN

ST. GEORGES GATE ROAD (MUNSHI PREM CHAND SARANI)

KOLKATA-700 021

Phone No.: 033-2253-4133; Fax No.: 033-2248-5833

Email: direc.pldn@gmail.com

No: HRBC/6C-32/2016/091116-3

Dated – 09.11.2016

Corrigendum-1, dated: 09.11.2016

against

NIRFP NO. HRBC/25/2ndCall/DYDRPL/2016-17, Date: 04.11.2016

Name of Work: Consultancy Service for preparation of Detailed Project Report in connection with construction of Pontoon Jetty at Nainan, Falta and at opposite ghat Shibganj, Howrah.

In terms of Clause 9 of Instruction to Bidder, the following modification is made to the NIRFP:

Sl. No.	Description of item	To be read as	In place of
1	Last date and time of submission of RFP document	Not later than 2 P.M. on 15.11.2016	Not later than 2 P.M. on 10.11.2016
2	Date and time of opening of RFP document	3.00 P.M. on 15.11.2016	3.00 P.M. on 10.11.2016

All other terms and conditions of the N.I.R.F.P will remain unaltered. This Corrigendum-1 will be a part of Agreement.

Interested firms may consult the HRBC website i.e. <http://www.hrbc.in> regularly to see Corrigenda/Addenda which may be issued by HRBC from time to time.



Dy. Director (Pl. & Dn.), HRBC

Dated – 09.11.2016

No: HRBC/6C-32/2016/091116-3/1(10)

Copy forwarded for information to:

- 1) Vice Chairman, HRBC
- 2) Chief Project Manager, HRBC
- 3) FA & CAO, HRBC
- 4) Director (Pl. & Dn.), HRBC
- 5) Director (Pr. & Co.), HRBC
- 6) Project Manager (Q.C.), HRBC
- 7) Project Manager (Works), HRBC
- 8) Sr. Project Engineer-II, HRBC
- 9) Notice Board of HRBC
- 10) HRBC Website, i.e. www.hrbc.in


Dy. Director (Pl. & Dn.), HRBC