

## HOOGHLY RIVER BRIDGE COMMISSIONERS

(A STATUTORY ORGANISATION UNDER GOVT, OF WEST BENGAL) MUNSHI PREM CHAND SARANI (ST. GEORGES GATE ROAD) KOLKATA - 700 021

Tel: 2253-4128

Fax No: 91, 33, 2253-4157

e.mail: spe2.hrbc@gmail.com

Memo No: HRBC/JET/SPE-II/2019/909

Dt.12.06.2019

## **NOTICE INVITING TENDER** NIT. No. HRBC/JET (T)/SPE-II/42 of 2019-2020.

Sealed tender is invited for the following work from experienced and reputed construction firms for providing services as mentioned in the enclosed Financial Offer showing scope of work & services to be provided by construction firms as per attached terms and conditions on urgent basis. Intending tenderers to first submit application with all particulars as mentioned below for consideration of eligibility. Only the applicant considered eligible will be permitted to participate in the tender.

1. Name of Work

Manufacture & Supply of 36m long steel gangway for Ro Ro Jetty at Narayanpur, South 24 Pgs. -Lease rent for land required for fabrication yard and storing of structure including providing security services at SEZ-Falta by the side of river

Ganga.

2. Name of the Officer with address Senior Project Engineer II, HRBC, St. Georges Gate

Road, Kolkata-700021.

3. Contractor eligible to apply for

tender.

The firm must have experienced in the field of similar

nature of work.

Estimated Amount for tender 4.

Rs. 4,02,129/- (excluding GST and labour cess)

4. **Bid Security**  Rs. 10,000/- (In the form of Bank Draft)

In favour of Hooghly River Bridge Commissioners.

6. Tender form in which tender is to

be submitted.

In the prescribed form of H.R.B.C.

7. Price per set of tender documents Rs. 750.00

8. Last date and time limit of receipt of application for permission

of purchasing tender documents.

19.06.19 up to 12-00 P.M.

9. Date of sale of Tender documents 20.06.19 up to 3-00 P.M.

Last date and time limit for receipt 10

24.06.19 up to 2:00 P.M.

of tender

11. Date & time for opening of tenders.

24.06.19 at 3-30 P.M.

12. Time allowed for completion

75 days

Page-1