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HOOGHLY RIVER BRIDGE COMMISSIONERS

(A STATUTORY ORGANISATION UNDER GOVT. OF WEST BENGAL) HRBC BHAVAN
ST. GEORGE’S GATE ROAD (MUNSHI PREM CHAND SARANI) KOLKATA-700 021

Ph. No.: 033-2253-4138 ; Fax No.: 033-2248-6787
Email: Email: ampmw1l3@gmail.com

Notice Inviting E-Tender

Memo No:- HRBC/12C-333/2024/PM(W)/05092024-1

Notice Inviting E-Tender No.: HRBC/PM(W)/01/2024-25

OF THE PROJECT MANAGER (WORKS), HRBC

Date : 05.09.2024

The PROJECT MANAGER (WORKS), HRBC, having office at “HRBC Bhavan, St. George’s Gate Road ( Munshi Prem
Chand Sarani ) Kolkata-700021” on behalf of the Governor of the State of West Bengal invites e-Tender/ e-Bid for the
work detailed in the table below.
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GENERAL CLAUSES OF NIT:

1.0 TWO BID SYSTEMS

This NIT is of Two Bid Tender, i) Technical & ii) Financial, both to be submitted concurrently in the portal. The Bidders
who will be Technically pre-qualified in respect to Technical and Financial eligibility/capability criteria specified in the
below mentioned subsequent clauses can only be permitted to participate in the Financial Bidding. This e-NIT shall
be read with WB Form No. 2911 (Standard Bid Document) vide Memorandum No. 5696-F (Y) dated: 01.10.2019 of
Finance Department Govt. of West Bengal which constitutes as part and parcel of this tender.

2.0 TENDER DOCUMENT

In the event of e-Filing intending bidder may download the tender document from the website directly by
the help of his Digital Signature Certificate & upload the same with other documents along with necessary
Earnest Money electronically as mentioned in Cl 14 of NIT.(Details of which has been narrated in
“Instruction to Bidders”, i.e. Section-A). Where an individual person holds a digital signature certificate in his
own name duly issued to him by the company or the firm of which he happens to be a director or partner,
such individual person, either belonging to an appropriate cadre officer of the company or an authorized
partner of a firm, having a registered power of attorney empowered by the Board or by the firm, shall invariably
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upload a copy of Registered power of attorney showing clear authorization in his favour, to upload such tender.
The power of attorney shall have to be registered in accordance with the provisions of the Registration Act,
1908.

a)Duly filled in copies of Section- B(Forms | to V & Affidavit) in prescribed proforma with proper
signature in the relevant spaces to be uploaded electronically. Documents in support of the information
furnished in Forms I to V & Affidavit must be attached/uploaded for evaluation and the File number &
page number _has to be indicated in the respective column of the Form.The lowest bidder (L1) shall submit
the Hard copy of the Technical Bid & Financial Bid in Original to the PROJECT MANAGER (WORKS), HRBC. Failure
to submit the hard copy with the acceptance letter within the time period prescribed for the purpose, may be
construed as an attempt to disturb the tendering process and will be dealt with accordingly including
blacklisting of the bidder {Ref : Notification No.-2254-F(Y) dt 24/04/2014 of The Pr Sec, Finance Deptt and No-
547-W©/1M- 387/15 dated 16/11/2015 of the Jt Sec, PWD}.

b)Digitally Signed Technical Bid and Financial Bid both to be submitted concurrently in the Website
https://wbtenders.gov.in.Tender document may be downloaded from the website .Submission of Technical Bid
& Financial Bid as per the Date and Time Schedule stated in SI. No.12 of this NIT. The documents submitted by
the bidders should be properly indexed.

3.0 Eligibility Criteria for Participation in the tender :--
i) Credential:-

a) The prospective bidders shall have satisfactorily completed AS A SOLE FIRM(NOT as a sub-
contractor) during the last 5(five) years prior to the date of issue of this NIT at least one work of
similar nature of work under the authority of State/Central Gov., State/Central Gov. undertaking,
Statutory/Autonomous Bodies constituted under the statute of the Central / State Government and
having a magnitude more than 40(Forty) percent(30% in case of 2nd Call, 20% in case of 3rd Call) of the
of the Estimated amount put to tender of intended job.

OR

b) The prospective bidders shall have satisfactorily completed AS A SOLE FIRM(NOT as a sub-
contractor) during the last 5(five) years prior to the date of issue of this NIT at least two works of similar
nature of work under the authority of State/Central Gov., State/Central Gov. undertaking,
Statutory/Autonomous Bodies constituted under the statute of the Central / State Government and
having a magnitude each of minimum value of 30(Thirty) percent(25% in case of 2nd Call) of the
Estimated amount put to tender of intended job.

OR

c) The prospective bidders should produce credential AS A SOLE FIRM(NOT as a sub-contractor) at least
one single running work of similar nature of work which has been completed to the extent of 80% or
more(75% in case of 2nd Call, 70% in case of 3rd Call) and value of which is not less than the value of
40%(30% in case of 2nd Call, 20% in case of 3rd Call) of the estimated amount put to tender of intended job
under the authority of State/Central Gov., State/Central Gov. undertaking, Statutory/Autonomous Bodies
constituted under the statute of the Central / State Government. In the credential certificate it should be clearly
stated that the work is in progress satisfactorily & also that no penal action has been initiated against the
executed agency, i.e. the tenderer {Ref: No.-03-A/PW/0O/10C-02/14 dt 12/03/2015 of The Pr. Sec, PWD} [Non
Statutory Documents].
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N.B.: i) Estimated amount, Date of completion of project or percentage of physical progress of works for
running works, Value of Work done, Salient feature & nature of the work executed is to be mentioned in the
Credential Certificate. Payment Certificate will not be treated as Credential. Credential Certificate issued by
the Executive Engineer or equivalent or competent authority of State/Central Gov., State/Central Gov.
undertaking, Statutory/Autonomous Bodies constituted under the statute of the Central / State Government
will be taken as Credential. However, Credential Certificate issued to sub-contractor by Central or State Govt
undertaking/Govt Enterprise shall not be accepted.

ii) Executed value (without contractual percentage)of completed/running work will be taken as
credential.
iii) Work order of relevant work(s) duly authenticated by the bidder is to be submitted.

i) TECHNICAL PERSONNEL

The prospective bidders shall have full time engaged/appointed experienced technical personnel, the
minimum being one Civil Engineering Degree holder and one Civil Engineering Diploma holder
(Authenticated documents in respect of Qualification and engagement shall be furnished for Technical-
Evaluation). In this respect the bidder shall upload Form No. IlIB in Section-‘B’ duly notarized, failing
which the bid may be treated as non responsive.[Non Statutory Documents]

iii)Pan Card, Valid Professional Tax receipt Challan, Trade Licence, Valid 15-Digit Good and Services
Taxpayer Identification Number (GSTIN) under GST Act 2017, GST Registration Certificate along with
Annexure - A & Annexure - B issued by GST authority is to be accompanied with the Technical Bid
document. Income Tax Acknowledgement Receipt for assessment year (2023-2024) to be submitted.
[Non Statutory Documents](Mere uploading of application for renewal/ issuance of any above stated
certificates shall not be considered).

iv) DEBARRED AGENCY

A person /entity that is suspended/debarred by a procuring entity shall not be allowed to participate in
any procurement process under Public Works Department during the period of suspension/debarment
unless the same has been revoked. A joint venture or consortium which is suspended/debarred
member/s and/or partner/s as well as a parson/entity who is a member of a suspended/debarred joint
venture or consortium shall, likewise, not be allowed to participate in any procurement process under
Public Works Department during the period of suspension/debarment unless the same has been
revoked. In this regard clause no- 41 of 2911 shall deem to constitute a part of contract under this NIT.
Technical Bid shall be treated as non-responsive if anything adverse has come to the notice of the
tender inviting authority against the Firm/Agency/ bidder so far as his performance within the jurisdiction
of HRBC/PWD.

The prospective bidders or any of their constituent partner shall neither have abandoned any work nor any
of their contract have been rescinded during the last 5 (five) years. Such abandonment or rescission will be
considered as disqualification towards eligibility.

v) FINANCIAL CAPABILITY

Available liquid assets (aggregate of working capital. cash in hand, uncommitted Bank Guarantees)
and /or credit facilities should not be less than 10% of the estimated cost put to tender. In this
respect, the bidder must attach necessary documents with the application. The Bidder’s Net Worth
for the last year calculated on the basis of capital, profit and free reserve available to the firm should be
positive.
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vi) BID CAPACITY:

The available Bid Capacity at the expected time of bidding (to be calculated on the basis of prescribed
format vide B.2./ Section-B ) of the prospective applicant shall not be less than the Estimated amount
put to tender of intended job.

The available Bid Capacity at the expected time of bidding (to be calculated on the basis of prescribed format
SECTION — B,Form —lIA, Form — Il B of the prospective applicant shall not be less than the Estimated amount
put to tender of intended job.

Form — Il A & Il B in this respect is to be duly submitted along with uploaded Form- 3CB, 3CD in I.T. Portal for
the last 5 financial years starting from FY 2018-19 onwards for verification of Annual Turnover. All data as
mentioned in form Il A, Il B shall be available through UDIN verification.

vii)Registered Unemployed Engineers’ Co-operative Societies/ Registered Unemployed Labour Co-
Operative Societies are required to furnish valid Bye Law, Current Audit Report along with other relevant
supporting papers. [Non Statutory Documents].

viii) PLANT & MACHINERY::

The prospective bidders should own or arrange through lease hold agreement the required plant and
machineries of prescribed specifications as shown in format (Section-B, Form-1V). (List of Required Prime
machineries mentioned in a tabular form under SI. No. 22 of the NIT)

In case of Bidder purchase the machinery from the Manufacturer/Authorised Dealer:-
In proof of Ownership of Prime Machinery(SL No 22) of the NIT, the Bidders will have to submit :-

a) The scanned copy of Original Tax Invoice in favour of the Bidder
b) The scanned copy of Original Delivery Challan in favour of the Bidder
c) The scanned copy of Original Way Bill in favour of the Bidder

In case of Bidder purchase old machinery :-
In proof of Ownership of Prime Machinery(SL No 22) of the NIT, the Bidders will have to submit :-

a) The scanned copy of Original Tax Invoice in favour of the Seller

b) The scanned copy of Original Delivery Challan in favour of the Seller

c) The scanned copy of Original Way Bill in favour of the Seller
The scanned copy of original Sale-Deed to be furnished in Non-Judicial Stamp paper of
appropriate value duly notarized) in favour of the Bidder by the Seller / Registration Certificate
from R.T.O for movable Machineries in favour of Bidder.
AND / OR

In proof of Lease hold Agreement, of Prime Machinery(SL No 22)the Bidders will have to submit :-

d) The scanned copy of Original Tax Invoice in favour of the LESSOR

e) The scanned copy of Original Delivery Challan in favour of the LESSOR

f) The scanned copy of Original Way Bill in favour of the LESSOR

g) The scanned copy of original Lease Agreement between the Bidder &L ESSOR for
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Xi)

The specific Prime Machinery clearly mentioned therein the name of machinery, lease period
Terms condition including financial terms condition, date of agreement etc apart from other
data in the prescribed format Form No IID in Section...B..

Present location of installation of main Plant and machineries and status as mentioned in specified
format (vide CI. No. B.6.1./ Section-B) has also to be disclosed. If necessary, authority/ bid evaluation
committee may inspect Plant and Machineries physically or call for the original documents as proof of
Ownership of the same [Non Statutory Documents].Specified machineries shall be installed at the working
site within 45 (forty five) days from the date of Work order if the machineries are required in the very
initial stage of the Work, otherwise machineries shall be installed at the working site well ahead of
the actual requirement as per agency’s submitted work programme.[Ref. G.O. No. 797-W(C)/ 1M-24/15
dated 06.12.2017 of the Pr. Sec., PWD.]Where Batch type Hot Mix Plant of minimum capacity 100-120
TPH computerized with pollution control unit is required as Prime Machinery [Details as mentioned in
SI-22.], The point no (ix) of the Memorandum No. 797-W(C)/1M-24/15 dated 06/12/2017 of the Principal
Secretary, PWD has been dropped and henceforth no bidder will be allowed on the basis of advance
payment receipt of the manufacturer [Ref : Memo no. 402-W(C)/1M- 24/15 dated 23/12/2022 of the
Secretary, PWD]

In all cases if the bidder fails to install required plants & machineries and equipment for the instant
project with the requisite time as mentioned above, the bidder shall be terminated from the instant
work with forfeiture of Earnest Money and debarment proceeding shall be started against him.

The Labour Co-operative Socities Shall continue to get exemption from depositing Earnest Money
while participating in Govt tenders

However, The Labour Co-Operative Societies, if selected through tender, will have to furnish requisite
security deposit for performance of the work. (Vide Memorandum no. 815-F(Y) Dated 23/02/2023 of
Special Secretary to the Govt. of West Bengal)

a) Joint Ventures will not be allowed.

b) Engagement of Sub-Contractor/Subletting is not permitted.

A prospective bidder shall be allowed to participate in the particular Job either in the capacity of individual
or as a partner of a firm. If found to have applied severally in a single job, all of his/ their bids will
considered as nonresponsive for that job, without assigning any reason thereof.

And

If individual entity is found to be present in more than one bidding firm for a specific Sl. as a Proprietor
or/ and Partner, in that case all the bids of the respective firms containing that particular entity shall be
considered as non-responsive.

A Bidder can participate for more than one job under this NIT if there be more than one work in the
NIT provided Bid Capacity permits and the bidder is capable to arrange and deploy separate set of
required machineries for multiple works and complete the work in specified time.
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Xii)

xiii)

Xiv)

The partnership firm shall furnish (a) Registration Certificate from Register of Firms;& (b) partnership deed
shall have to be registered from ADSR. and the company shall furnish (a) Incorporation Certificate & (b) the
Article of Association and Memorandum. Joint Venture firm shall furnish necessary agreement in support of
their participation. [Non Statutory Documents].

Selected Agency should comply with the applicable provisions regarding engagement of job card holders registered
under MGNREGA as unskilled workers in the work.

Mismatch in Name

All documents uploaded by the Bidder, in support of his eligibility/credential for Pre-qualification to
participate in this Tender should be same and identical with Digital signature certificate(DSC). Minor
mismatch  like  “M/S”,  “K¥/Kumar”,”Co-Op/Co-Operative” etc has to be

legalised/authenticated by the Bidder by uploading of proper Affidavit(duly Notarized) in this

regard.

4. The prospective bidder, if awarded, shall establish field testing laboratory equipped with requisite instruments

in conformity with relevant code of practice & as per SECTION.-120 of specifications of Roads and
Bridge works 5th revision of MORT & H and shall engage technical staff according to the requirements of
works to be executed.

The selected bidder, during execution of the job may not get a running payment unless the gross
amount of running bill would reach 50(fifty) lakh or 30% of the tendered amount whichever is less.
Provisions in Clause(s) 7, 8, & 9 contained in W.B. Form No. 2911 (ii) so far as they relate to quantum and
frequencies of payment are to be treated as superseded.

a) The intending bidders are required to fill in the rates and amounts for all
items described in BOQ in the following manner: they shall download the template
(ExcelSheet) for BOQ, duly fill it up with their offered rate (%obelow/at par/%above)
in the space marked and upload the same digitally signed.

The rates in the priced BOQ are exclusive of GST and Labour Welfare Cess. The
contractor’s quoted rate shall be deemed to have included all duties, taxes and
other levies including Educational Cess etc., as imposed by Govt. of India & Govt. of
West Bengal valid on date of bidding, payable by the Contractor under the
Contract, or for any other cause. HRBC will not make any payments towards
taxes, duties, levies etc for the entire contract period except GST and
Constructional Labour Welfare Cess. GST and Labour Welfare Cess will be
provided by HRBC as applicable. Constructional Labour Welfare Cess @ 1% (one
per cent) of the value of work and GST as applicable shall be recovered from
every bill of the contractor. Income Tax will be deducted from each bill of the
contractor as per applicable rate and rules in force.

b) Tax invoice(s) needs to be issued by the supplier for raising claim under the
contract showing separately the tax changed in accordance with the provisions of GST
Act 2017.

c) Deduction of Security Deposit: As per clausel of 2911. No interest will be paid on
security deposit.
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8.

PRICE ADJUSTMENT/PRICE PREFERENCE

i) No Adjustment of Price OR Price Escalation of any kind will be allowed.
Adjustment of Price (increase or decrease) vide Notification No0.23-CRC/2M-61/2008, Dated- 13.03.2009 &
Notification No.38-CRC/2M-61/2008, Dated- 20.04.2009 shall not be applicable for the job/ jobs included in this NIT.
Since the B.0.Q./B.0.Q.s are based upon the Schedule of Rates of Road & Bridge Works-2018, Vol- I1l of Combined
SOR of PWD(WB) w.e.f. 30.08.2018 with upto date Addenda & Corrigenda the bidder shall quote their rate
(percentage above/ below/ at par) over the total estimated cost accordingly considering that no escalation and/ or price
adjustment will be allowed by the department thereto under any circumstances.

ii) No Price preference will be allowed for the Work under this NIT. {Ref: Fin no :8648-F(Y) Dated

12/10/2012}.

MOBILISATION ADVANCE

No Mobilisation Advance and Secured Advance will be allowed.

10.

11.

Agencies shall have to arrange required land for installation of Plant & Machineries, (specified for
each awarded work), storing of materials, labour shed, laboratory etc. at their own cost and responsibility
nearest to the work site.

BID VALIDITY

BID shall remain valid for a period of 120 days (One Hundred Twenty Days) from the last date of submission
of Financial Bid/ Sealed Bid. If the Bidder withdraws the Bid during the period of Bid validity his Earnest
Money Deposit will be forfeited.

All materials required for the proposed job/ jobs as mentioned in the list of works including bitumen (all grade), bitumen
emulsion,PMB, cement & steel shall be of specified grade and approved brand in conformity with relevant code of practice
(latest revision) and manufactured accordingly and shall be procured & supplied by the acf;encg at their own cost including all
taxes. Authenticated evidence for purchase of bitumen, bitumen emulsion, polymer modified bitumen, cement and steel are to
be submitted along with challan and test certificate at the time of procurement for use against the awarded job. In the event
of further testing opted by the Engineer-in-Charge all cost of such additional testing from any Government approved Testing
Laboratory shall have to be conducted by the agency at his/ their own cost. Only paving grade bitumen of 1.0.C.L/ B.P.C.L/
H.P.C.L (from nearest depot) will be permitted as Straight run Bitumen, if not mentioned otherwise. Polymer modified
bitumen is also to be procured from IOCL/BPCL/HPCL.

12. Date & Time Schedule :-

Particulars

Date & Time

1. Date of Publishing NIT &
Tender Documents

05/09/2024

2. Document Sale/Download Start
Date

06/09/2024 from 2.00 p.m.

3. Pre Bid Meeting with the
intending tenderers

10/09/2024 at 2.00 p.m. at the Chamber of
The CHIEF PROJECT MANAGER ,
HRBC

4. Bid Submission/Upload Start
Date

12/09/2024 from 2.00 p.m.

5. Bid Submission/Upload End
Date

27/09/2024 upto 2.00 p.m.

6. Date of opening of Technical
Proposals

30/09/2024 at 2.00 p.m.

7. Date of opening of Financial Bid/
Proposals

To be notified at the time of publishing
List of Technically Qualified Bidders in
the web portal only.
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N.B. i) Maximum 2 (two) representatives of each prospective bidders shall be allowed to participated in Pre-
Bid meeting on production of authorization letter from bidder. During the Pre-Bid Meeting, the bidders may
seek clarification and offer suggestion for consideration.

ii) The bidders are requested to submit Pre-Bid quarries in writing (word/excel format), to reach the TIA not
later than 24 hour before the scheduled date and time Pre-Bid Meeting from their official email to
“ampmw13@gmail.com” reply will be given only to the written quarries so submitted.

iii) In the event of the specified date of Pre-Bid Meeting or opening of the Technical/Financial bids as
mentioned above being declare a holiday by Govt. of West Bengal or the office of Govt. Of West Bengal being
closed on any account, the event of specified date will be extended to the next working day.

ARBITRATION

There is no provision of Arbitration clause. However, there is a provision of a Dispute Redressal
Committee under the clause of 25 of 2911.

Clause 25 of West Bengal Form No. 2911 is modified vide notification no.
8182-F(Y) dated 26/09/2012 of Finance Department, Govt. of West Bengal,
as follows:

“Except where otherwise provided in the contract all question and disputes
relating to the meaning of the specifications, designs, drawings and instructions
herein before mentioned and as to the quality of workmanship or materials
used on the work or as to any other question, claim, right, matter or thing
whatsoever, in any way arising out of relating to the contracts designs,
drawings, specifications, estimate, instructions, orders or these conditions or
otherwise concerning the works, or the executions or failure to execute the
same, whether arising during the progress of the work, or after the
completion or abandonment thereof shall be dealt with as mentioned
hereinafter;

If the contractor considers any work demanded of him to be outside the
requirements of the contract, or disputes any drawings, record or decision
given in writing by the Engineer-in-Charge on any matter in connection with
or arising out of the contract or carrying out of the work, to be unacceptable, he
shall promptly within 15 (fifteen) days request the Chairman of the
Dispute Redressal Committee in writing for written

instruction or decision. Thereupon, the Dispute Redressal Committee shall
give its written instructions or decision within a period of three months from
the date of receipt of the contractor’s letter.

The Dispute Redressal Committee of HRBC is constituted with the
following officials as members:

1 Additional Chief Secretary / Principal Secretary / Secretary of the PWD, Chairman
Govt. of W.B.
2. | Joint Secretary / Deputy Secretary of the PWD, Govt. of W.B. Member
3. | Advisor (Engineering / Works) to the Vice Chairman, HRBC Member
. . Member Secretary and
4. | Chief Project Manager, HRBC Convenor
5. | FA&CAO, HRBC Member
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This provision will be applicable irrespective of the value of the works to which the dispute
may relate.

14. Earnest Money: i) In every case of open e-tender an earnest money amounting to 2% of the estimated
value of the work put to tender shall be required to be deposited by every tenderer (except State Govt
Enterprises who are exempted as per rule. Ref: 430(3)-W(C)/1M-208/15 dt 31/08/2015 of Jt Sec, PWD)
along with each tender (Ref: Gazette Notification No 137/1-A/PW/O/10C-02/14 Dated 24/04/2014). Earnest
Money is to be submitted electronically: online- through net banking enabled bank account, maintained at
any listed bank through ICICI Bank Payment Gateway or: offline- through any bank by generating
NEFT/RTGS challan from the e-tender portal as per provision as contained in G.O No0-3975- (F)Y dated
28/07/2016 of the Sec to the Govt of W.B. Finance Deptt. Intending bidder will get the beneficiary details
from e-tender portal with the help of Digital Signature Certificate (DSC) and may transfer the EMD from
their respective Bank as per the Beneficiary Name & account no, amount, beneficiary bank name (ICICI
Bank) & IFSC Code and e-Proc Ref No. Intending bidder who wants to transfer EMD through
NEFT/RTGS must read the instruction of the Challan generated from e- Procurement portal. Bidders are
also advised to submit EMD of their bid, at least 3 working days before the bid submission closing date as it
requires time for processing of payment of EMD. Bidders shall not have to pay the cost of tender
documents for the purpose of participating in e tendering, however, only the successful Bidder will be
required to deposit cost of Tender Document (Technical, Financial Bid documents, 2911(ii) & others
Annexure), in the shape of Cash or Bank Draft / Pay Order, issued by the bank which is authorised to
conduct Government business in West Bengal by Reserve Bank of India as notified by State Government
from time to time and any other Bank which has been authorised by the State Government, drawn in favour
of HRBC before executing formal agreement.(Ref: PWD No 199-CRC/2M- 10/2012 Dated 21/12/2012 &
24-A/2D-13/2010 Dated 31/01/2014).

Bidders eligible for exemption of EMD as per Govt of WB order mentioned above may avail the same and
necessary documents regarding the exemption of EMD must be uploaded in the EMD folder of Statutory
documents EMD challan shall be uploaded by the bidder.

15. A) The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of works
and its surroundings and obtain all information that may be necessary for preparing the Bid and entering into
a contract for the work as mentioned in the Notice Inviting Tender, the cost of visiting the site shall be at the
Bidder’s own expense.

B) It is to be noted that the agency will have to constantly maintain liaison with police authority/ local
administration for getting different permission/assistance for this work for which no extra payment will be
made to the contractor. He/she should quote his/her rate accordingly. Also there will be no extra payment for
night work, if not stated otherwise.

C) Reputed Civil Engineers may be engaged to act as Highway Project Monitor. The Highway Project Monitor
will assist the Engineer in charge to monitor the project, checking the quality and quantity of works etc.
Highway Project Monitor or any persons authorized by Engineer in Charge shall at all reasonable time have
access to the site, all plants and all places where materials are being manufactured and tested. The
Contractor shall afford every facility and every assistance in obtaining the right to such access.

D) Third Party quality audit may also be conducted for quality monitoring as per sole discretion of the
Engineer in Charge.

E) PWD SOR Vol-Ill 2018 w.e.f 30/08/2018 with 10th Addenda & Corrigenda as mentioned in CI-7 and latest
edition of the book of name ¢Specification for Road and Bridge Works’ of the M.O.R.T.&H., Surface
Transport (Roads Wing), Government of India, published by Indian Roads Congress, New Delhi, for the
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16.

17.

18.

specification of various works shall deem to constitute a part of contract under this NIT.

The intending Bidders shall clearly understand that whatever may be the outcome of the present
invitation of Bids, no cost of Bidding shall be reimbursable by the Department. HRBC reserves the right to
accept or reject any offer without assigning any reason whatsoever and is not liable for any cost that might
have incurred by any Bidder at any stage of Bidding.

Prospective applicants are advised to note carefully the minimum qualification criteria as mentioned against
SI.No0.3 and Section-A, i.e., ‘Instructions to Bidders’ before bidding.

Provision of Defect Liability Period & Refund of Security Deposit :
There will be a “Defect Liability Period” of 5 years for this work. The security deposit
will be released phase wise as detailed in Clause-17 below.

Clause 17 of CONDITIONS OF CONTRACT of the Printed Tender Form shall be
substituted by the following as per G.O. no. 5784-PW/L&A/2M-175/2017 dt.
12/09/17:

Clause 17- If the contractor or his workmen or servants or authorized
representatives shall break, deface, injure, or despritroy any part of building, in which
they may be working, or any building, road, road-curbs, fence, enclosure, water
pipes, cables, drains, electric or telephone posts or wires, trees, grass or grassland or
cultivated ground contiguous to the premises, on which the work or any part of
it is being

executed, or if any damage shall happen to the work from any cause whatsoever or any
imperfection become apparent in it at any time whether during its execution or within a
period of three months or one year or three years or five years, as the case may be
(depending upon the nature of the work as described in the explanation appended
hereto) hereinafter referred to as the Defect Liability Period, from the actual date of
completion of work as per completion certificate issued by the Engineer-in-Charge, the
contractor shall make the same good at his own expense, or in default, the Engineer-in-
Charge may cause the same to be made good by other workmen and deduct the
expense (of which the certificate of the Engineer-in-Charge shall be final and binding on
all concerned) from any sums, whether under this contract or otherwise, that may be
then, or at any time thereafter become due to the contractor from the Government or from
his security deposit, either full, or of a sufficient portion thereof and if the cost, in
the opinion of the Engineer- in-Charge (which opinion shall be final and conclusive
against the contractor), of making such damage or imperfection good shall exceed the
amount of such security deposit and/or such sums, it shall be lawful for the
Government to recover the excess cost from the contractor in accordance with the
procedure prescribed by any law for the time being in force.

Provided further that the Engineer-in-Charge shall pass the "Final Bill" and certify
thereon, within a period of thirty days with effect from the date of submission of
the final bill in acceptable form by the contractor, the amount payable to the
contractor under this contract and shall also issue a separate completion
certificate mentioning the actual date of completion of the work to the contractor
within the said period of thirty days. The certificate of the Engineer-in-Charge
whether in respect of the amount payable to the contractor against the "Final Bill"
or in respect of completion of work shall be final and conclusive against the contractor.
However, the security deposit of the work held with the Government under the provision
of Clause 1 hereof shall be refundable to the contractor in the manner provided here
under:-

() For work with three months Defect Liability Period:

10
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(i) Full security deposit shall be refunded to the contractor on expiry of
three months from the actual date of completion of the work.

(b) For work with one year Defect Liability Period:
(i) Full security deposit shall be refunded to the contractor on expiry of one
year from the actual date of completion of the work.

(© For work with three years Defect Liability Period:
(i) 30% of the security deposit shall be refunded to the contractor on expiry
of two years from the actual date of completion of the work;
(ii) The balance 70 % of the security deposit shall be refunded to the
contractor on expiry of three years from the actual date of completion of the
work;

(d) For work with five years Defect Liability Period:
(i) No security deposit shall be refunded to the contractor for 1st 3 years
from the actual date of completion of the work;
(ii) 30% of the security deposit shall be refunded to the contractor on expiry
of four years from the actual date of completion of the work;
(iii) The balance 70 % of the security deposit shall be refunded to the
contractor on expiry of five years from the actual date of completion of the
work,

Explanation:

The word 'work’ means and includes road work, bridge work, building work,
sanitary and plumbing work, electrical work and/or any other work contemplated within
the scope and ambit of this contract. For

()

(i)

(iii)

(iv)

The work of patch repair or patch maintenance in nature or a combination
thereof, the Defect Liability Period of the work shall be three months from the
actual date of completion of the work.

Thorough Bituminous Surfacing work with bituminous thickness less
than 40 mm, Repair & Rehabilitation of any road / bridge / culvert /
building / Sanitary & Plumbing work, the Defect Liability Period of the work
shall be one year from the actual date of completion of the work;

Extension of building / bridge / culvert, Construction of new flexible pavement
up to bituminous level which has been designed for a period of 3 years or more,
Widening and strengthening of flexible pavement designed for a period of 3
years or more, Improvement of riding quality / Strengthening of flexible
pavement designed for a period of 3 years or more; Providing only mastic
asphalt layer over existing bituminous surface without providing bituminous
profile corrective course / bituminous base course, the Defect Liability Period
of the work shall be three years from the actual date of completion of the
work;

Construction of new building / new bridge / new culvert, Reconstruction of
building / bridge / culvert including construction of approach roads for bridge /
culvert, Construction of rigid pavement, Reconstruction of rigid pavement,
Construction of new flexible pavement covered by mastic work which has been
designed for a period of 5 years or more, Widening and strengthening of flexible
pavement covered by mastic work which has been designed for a period of 5
years or more, Improvement of riding quality / Strengthening of flexible
pavement covered by mastic work which has been designed for a period of 5
years or more, the Defect Liability Period of the work shall be five years from the
actual date of completion of the work

11
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“The word ‘Government’ means the Hooghly River Bridge Commissioners (HRBC)”

Additional provisions in substituted Clause 17 of the Condition of Contract of
the printed tender form as per G.O. no. 52-CRC/2M-06/2014 dated 27/10/2014 and
G.O. no. 5951-PW/L&A/2M-175/2017 dated 02/11/2017.

In cases of Refunding and Releasing of 100% (one hundred percent)
Security Deposit held with the Government, arising out from works
contract, Security Deposit will be released after issuance of Completion
Certificate on submission of unconditional BANK GUARANTEE by the
Contractor for the Security Deposit subject to the following conditions:

1. The Bank Guarantee will be issued by a Scheduled Commercial Bank in favour of
the Hooghly River Bridge Commissioners payable at Kolkata on behalf of the
contractor.

2. The Bank Guarantee will remain valid for the Defect liability period/Security
period as per contract of the work.

3. The Bank Guarantee will be submitted as per Format attached in Annexure—Il. The
Engineer-in- Charge should obtain confirmation of the Bank Guarantee directly
from the Bank before its acceptance.

4. The Bank Guarantee, now pledged in the form of Security Deposit will be
released to the contractor in the following manner, if not forfeited under
conditions of contract:

4.1. For work with 3 (three) months Defect Liability Period:

Full amount shall be refunded to the contractor on expiry of 3 (three)
months from the actual date of completion of the work.

4.2. For work with 1 (one) year Defect Liability Period:

Full amount shall be refunded to the contractor on expiry of 1 (one)
year from the actual date of completion of the work.

4.3. For work with 3 (three) years Defect Liability Period:

4.3.1. 30% (thirty percent) of the same shall be refunded to the contractor on
expiry of 2 (two) years from the actual date of completion of the
work;

4.3.2. The balance 70% (seventy percent) of the same shall be refunded to the
contractor on expiry of 3 (three) years from the actual date of
completion of the work.

4.4. For work with 5 (five) years Defect Liability Period:

4.4.1. No amount shall be refunded to the contractor for first 3 (three)
years from the actual date of completion of the work;

4.4.2. 30% (thirty percent) of the same shall be refunded to the contractor on
expiry of 4 (four) years from the actual date of completion of the
work;

12
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19.

20.

4.4.3. The balance 70% (seventy percent) of the same shall be refunded to the
contractor on expiry of 5 (five) years from the actual date of
completion of the work.

In case of Ascertaining Authority at any stage of tender process or execution of work necessary
Registered irrevocable power of attorney is to be produced.

No Conditional/ Incomplete Bid/ Tender will be accepted under any circumstances.

21. All intending bidders are requested to remain present in the chamber of the PROJECT MANAGER (WORKS),

22.

HRBC during opening of the Financial Bid, to witness the tender opening procedure.

LIST OF PRIME MACHINERIES :

Name of the prime machineries Minimum Nos of Remarks
machineries required
1. Wet Mix Macadam Plant 01(One) No. Proper tax invoice,
2. Drum Mix Type HMP 60-90 TPH each delivery challan, and e-
3. Hydrostatic paver finisher with sensor way bill shall be uploaded.
control

4. 12-15 tonne weight pneumatic tyre roller

5. Vibratory roller of minimum static weight of
8-10 tonne

N.B  Maximum age of Hot Mix Plant both in Batch Type and Drum Type, Paver Finisher, Concrete Batching and Mixing Plant,

23. The procedure and guidelines for accepting the bids under different situation covering all the aspects of tender outcome shall

24.

25.

Concrete Mixer with integral weight batching facility, Concrete Paver, Vibratory Roller shall be 10 (ten) years as on the
date of publication of e-NIT. It may be extender up to 15 (fifteen) years, after getting fit certificate from the manufacturer
and this certificate shall be produced at the time of submission of bid. All other machineries and equipments shall be in
running condition. (Ref: No- 242-ENC/2023 Dated: 30/03/2023 of the Engineer-in-Chief, Public Works Department, Govt.

of West Bengal)

Apart from these Prime Machinery listed above, the bidder shall have to arrange for every necessary machineries( e.g, soil
excavator, soil compactor, Smooth Wheeled Roller, Concrete Mixer, Bitumen Sprayer, Vibrator, Hydraulic Broom, survey

equipments etc), tools & plants in sufficient numbers for the intended job as per satisfaction and direction of the Engineer-in-

Charge for executing the work as per specification.

be followed as per Memorandum no. 2320-F(Y) dated 7th June, 2022 of Principal Secretary to the Govt of West Bengal

HRBC reserves the right to cancel the N.I.T. due to unavoidable circumstances and no claim in this respect will be
entertained. At any stage of bidding or even after award of contract if any inadvertent typographical mistake is found in
the BOQ or any other tender document, the same will be so corrected as to conform to the prevailing relevant Schedule of

Rate and/ or Technically Sanctioned Estimate or any other document as the case may be.

PENAL ACTION

During scrutiny or at any stage of bidding or even after award of contract, if it comes to the notice to tender
inviting authority that the credential or any other papers are incorrect/manufactured/fabricated, that bid will
be considered as non-responsive and out rightly rejected & the firm/company shall also be liable to be
prosecuted under relevant Sections of BNS along with Section 71 & Section 73 of Indian Information &
Technology Act 2008 & any other applicable law for the time being in force in addition to forfeiture of
Earnest Money/Security Deposit. Action will also be taken as per provision of clause 41 of 2911.

13
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All documents/papers uploaded/submitted by the bidder must be legible failing which the bid will be
summarily rejected without assigning any reason thereof.

26. List of Pre-Qualified Agencies will be uploaded only in the web portal. In case there is any objection regarding the result, that should

VERIFICATION OF DOCUMENTS

27. Before issuance of the work order, the competent authority may verify the credential & other documents of the lowest bidder if

28.

found necessary. After verification, if it is found that such documents submitted by the lowest bidder is either manufactured or
false in that case, work order will not be issued in favour of the bidder under any circumstances and the firm/company shall
also be liable to be prosecuted under relevant Sections of BNS along with Section 71 & Section 73 of Indian Information &
Technology Act 2008 & any other applicable law for the time being in force in addition to forfeiture of Earnest
Money/Security Deposit.

If any discrepancy arises between two similar clauses on different notifications, the clause as stated in later notification will
supersede former one in following sequence:-

a. Printed Tender Form, i.e. W.B.F. 2911 .b) Special terms and conditions. ¢) Technical bid.

d) Financial bid. E) Notice Inviting Tender.

29. Additional Performance Security in Road / Building Projects

The Additional Performance Security @ 10% of the tendered amount shall be obtained from the

successful bidder, if the accepted bid value is 80% or less of the Estimate put to tender. The Additional
Performance Security shall be submitted in the form of Bank Guarantee from any Scheduled Bank as
per enclosed format (Annexure-11) before issuance of the Work Order. If the bidder fails to submit the
Additional Performance Security within seven working days from the date of issuance of Letter of
Acceptance, his Earnest Money will be forfeited and other necessary actions as per NIT like blacklisting of
the contractor etc, may be taken. The said Bank Guarantee shall be valid upto the end of the
Successful completion of the work and shall be renewed by the agency accordingly, if required. If the bidder
fails to complete the work successfully, the Additional Performance Security shall be forfeited at any time
during the pendency of the Contract period after serving proper notice to the contractor. Necessary
provisions regarding deduction of security deposit from the progressive bills of the contractor as per
relevant clauses of the contract shall in no way be altered/affected by provision of this Additional
Performance Security. [Ref: No- 4608-F(Y)dt.18/07/2018& of the Add. Chief Sec. to the Govt. of West
Bengal, Finance Department ].

Even if the accepted bid value is just 20% less than the estimated amount put to tender then as per G.O. No-

4608-F(Y) dated 18/07/2018 of Finance Deptt Additional Performance Security to the tune of 10% of
the tendered amount shall have to be submitted.

30. Pollution Control Measure

The successful bidder who will be awarded the work shall have to comply the stipulation of G.O. No-
1M-21/2017/06-R/W(N) dated 16/06/2017 of the Jt Sec (P&C), PWD in order to avoid air pollution during
construction activities.

be lodged to the Chairperson of the Bid Evaluation Committee i.e. the Chief PROJECT MANAGER, HRBC within 48 (forty-
eight) hours from the publication in e-Portal and beyond that period no objection will be entertained by the Bid Evaluation Committee.
The objection is to be submitted to the e-mail id- ampmw13@gmail.com. Financial Bid will be opened within a short period after
such publication. Therefore Bidders are requested to view the Tender Status on a regular basis.

All works covered in the clause appearing hereinafter shall be deemed to form a part of the appropriate item or items of works
appearing in the work schedule whether specifically mentioned in any clause or not and the rates quoted shall include all such works
unless it is otherwise mentioned that extra payment will be made for particular works.
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Preventive measures to be taken:

1. Wrapping of construction area / buildings with geo-textile fabric, installing dust
barriers, or other actions, as appropriate for the location.

. Applying water and maintain soil in a visible damp or crusted condition for
temporary stabilization.

. Applying water prior to leveling or any other earth moving activity to keep the soil moist
throughout the process.

4. Limiting vehicle speeds to 15 mph on the work site.

Cleaning wheels and undercarriage of haul trucks prior to leaving construction site.

. Applying and maintaining dust suppressant on haul routes.

. Applying a cover or screen to stockpiles and stabilize stockpiles at completion of activity by
water and maintain a dust palliative to all outer surface of the stockpiles.

. Stabilizing surface soils where loaders, support equipment and vehicles should operate
by using water and maintain surface soils in stabilized condition where loaders,
support equipment and vehicles will operate.

9. Stabilizing adjacent disturbed soils following paving activities with immediate

landscaping activity or installation of vegetative or rock cover.

N
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10. Maintaining dust control during working hours and clean track at the end of the work shift /
day.

11. Stabilizing sloping surfaces using soil binders until vegetation or ground cover can
effectively stabilize the slope.

12. Disposal of debris in consultation with the local authorities following proper
environmental management practice.

13. During construction work, including cutting of marbles, ambient noise level should not
exceed mare than 65 dB(A).

31. The Earnest Money may be forfeited —
a) If the Bidder withdraws the Bid during the period of Bid validity.

b)

In case of a successful Bidder, if the Bidder fails within the specified time limit to Sign the agreement.

¢) During scrutiny or at any stage of bidding or even after award of contract, if it is come to the notice to Tender

inviting authority that the credential or any other papers found incorrect/manufactured/fabricated.

c) If the bidder fails to submit the Additional Performance Security (if any) within seven working days
from the date of issuance of Letter of Acceptance.

d)

If the bidder fails to install plant & machineries within 45 (forty-five) days from the date of issue of the Work-order.

32. Shifting of Electrical Utility Services

15
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v)

vi)

The civil contractor shall, in accordance with applicable laws and with assistance of the department, execute
shifting of electrical utilities to an appropriate location for alignment, if such utility or obstructions adversely
affect the execution of the civil works, through any enlisted erection contractor/ agency of WBSEDCL. If the
civil contractor himself is enlisted with WBSEDCL, he may execute the shifting work himself under the
supervision of WBSEDCL.

A programme of work schedule in detail will have to be submitted prior to commencement of the work so that
WABSEDCL can arrange for necessary supervision.

The materials/ equipment’s to be utilized in the shifting work must conform to the specifications and drawings
of WBSEDCL and as per its approved General Technical Particulars.

The dismantled distribution transformers etc. are to be returned to the stores of WBSEDCL.

The services to the existing consumers will not be allowed to get affected for such shifting works without prior
approval of the WBSEDCL.

The actual cost of such shifting, as approved and communicated by WBSEDCL, shall be paid by the civil

contractor and reimbursed by HRBC to the contractor once he raises bill paid by him as approved by WBSEDCL.
33. Qualification Criteria

The Tender Inviting Authority through a ‘Bid evaluation Committee’ will determine the eligibility of each bidder,

the bidders shall have to meet all the minimum criteria regarding :-

a)

Financial Capacity

b) Technical Capability comprising of personnel & equipment capability

©)

Experience

Apart from what is mentioned in different clauses in this NIT all documents submitted by the bidder should be self certified and

digitally signed.

If any document submitted by a bidder is found to be either fabricated, tampered or false, in such cases, the eligibility of the
bidder will be out rightly rejected at any stage without any prejudice and the firm/company shall also be liable to be prosecuted
under relevant Sections of BNS along with Section 71 & Section 73 of Indian Information & Technology Act 2008 & any other
applicable law for the time being in force in addition to forfeiture of Earnest Money or Security Deposit as the case may be and
also may be Debarred for participating in tender of this department for a period as determined by the department as per

provision of clause 41 of 2911.

Project Manager(Works)

HRBC
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Memo No:- HRBC/12C-333/2024/PM(W)/05092024-1/1(3) Date : 05.09.2024

Copy forwarded for favour of his kind information to:-

1) The Vice Chairman, HRBC
2) The Secretary , PWD
3) The Secretary, HRBC

Project Manager(Works)

HRBC

Memo No:- HRBC/12C-333/2024/PM(W)/05092024-1/2(20) Date : 05.09.2024
Copy forwarded for information and wide circulation through his office NOTICE BOARD to:-

1) The Sabhadhipati, Howrah Zilla Parishad.
2) The Chief Project Manager, HRBC
3) The FA & CAO, HRBC

4)  The Chief Engineer, P.W.D, (H.Q.), Govt of West Bengal, Nabanna, Howrah.

5)  The Chief Engineer, P.W.(Roads)DTE, (H.Q.)/South Zone, Govt of West Bengal.
6) The District Magistrate, Howrah District
7) The Superintending Engineer, Southern Highway Circle/Eastern Highway Circle/Nabanna Circle, PWD/Southern Circle, PWD/Eastern Circle, PWD

8) The Executive Engineer, Howrah Division PWD/Howrah Construction Division PWD/South 24 Parganas Highway Division/Barasat Highway
Division-l1/Howrah Highway Division.

9) The Jt. Project Manager, HRBC
10) The Executive Engineer, IT Division PWD
11) Notice Board, HRBC

Project Manager (Works)
HRBC
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SECTION-A
INSTRUCTIONSTO BIDDERS

Statutory warning: If any document submitted by a bidder is found to be either fabricated,
tampered or false, in such cases, the eligibility of the bidder will be out rightly rejected at any
stage without any prejudice and the firm/company shall also be liable to be prosecuted under
relevant Sections of BNS along with Section 71 & Section 73 of Indian Information &
Technology Act 2008 & any other applicable law for the time being in force in addition to
forfeiture of Earnest Money or Security Deposit as the case may be and also may be Debarred for
participating in tender of this department for a period as determined by the departments per
provision of clause 41 of 2911.

A.l. General guidance for e-Tendering
Instructions/ Guidelines for tenders for electronic submission of the tenders have been annexed
for assisting the contractors to participate in e-Tendering.

A2, Registration of Contractor
Any contractor willing to take part in the process of e-Tendering will have to be enrolled &
registered with the Government e-Procurement system, through logging on to
https://wbtenders.gov.in(the web portal of public works department) the contractor is to click on
the link for e-Tendering site as given on the web portal.

A3. Digital Signature certificate (DSC)

Each contractor is required to obtain a Class-II or Class-III Digital Signature Certificate(DSC)
for submission of tenders, from the approved service provider of the National Information’s
Centre(NIC) on payment of requisite amount details are available at the Web Site stated in
Clause 2 of Guideline to bidder DSC is given as a USB e-Token. Bid may be treated as non-
responsive if Name of the company/firm differs from DSC to any of the submitted documents.
Minor mismatch like “M/S”, “Kr/Kumar”,Co-Op/Co-Operative” etc. has to be
legalised/authenticated by the Bidder by uploading of proper Affidavit(duly Notarized) in this
regard.

Ad. The contractor can search & download NIT & Tender Documents electronically from computer
once he logs on to the website mentioned in Clause 2(b), using the Digital Signature Certificate.
This is the only mode of collection of Tender Documents.

A5, Participation in more than one work
A prospective bidder shall be allowed to participate in the job either in the capacity of individual
or as a partner of a firm. If found to have applied severally in a single job all his
applications/Bids will be rejected for that job. And
If individual entity is found to be present in more than one bidding firm for a specific Sl. as a
Proprietor or/ and Partner, in that case all the bids of the respective firms containing that
particular entity shall be considered as non-responsive.

A Bidder can participate for more than one job under this NIT if there be more than one work
in the NIT provided Bid Capacity permits and the bidder is capable to arrange and deploy separate
set of required machineries for multiple works and complete the work in specified time.

A.6. Submission of Tenders.
General process of submission: Tenders are to be submitted through online to the website stated in SI.
2 of NIT in two folders at a time for each work, one in Technical Proposal & the other in Financial
Proposal before the prescribed date & time using the Digital Signature Certificate (DSC). The
documents are to be uploaded virus scanned copy duly Digitally Signed. The documents will get
encrypted (transformed into non readable formats).Documents only in pdf format are to be submitted. In the
event of e-Filing intending bidder may download the tender document from the website directly by the
help of his Digital Signature Certificate & upload the same with other documents along with necessary
Earnest Money as mentioned in CL. 14 of NIT & same is to be documented through e- Filling. Where an
individual person holds a digital certificate in his own name duly issued to him by the company or the firm
of which he happens to be a director or partner, such individual person, either belonging to an appropriate
cadre officer of the company or an authorized partner of a firm, having a registered power of attorney
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empowered by the Board or by the firm, shall invariably upload a copy of registered power of attorney
showing clear authorization in his favour, to upload such tender. The power of attorney shall have to be
registered in accordance with the provisions of the Registration Act, 1908.

All documents/papers uploaded/submitted by the bidder must be legible.

A.6.1. Technical proposal
The Technical proposal should contain scanned copies of the following further two covers (folders).

A.6.1.1. Statutory Cover Containing
i. Electronically transferred Earnest Money as prescribed in the NIT against each of the serial of
work.
ii. NIT, Special Terms & Condition in NIT, Special Specification for Road Works in NIT, with All
Corrigendum and addendum, if any. (Download & upload the same Digitally Signed).
iii. Tender form No. 2911(ii), (Download & upload the same Digitally Signed except quoting rate,
quoting rate will only be encrypted in the B.0.Q. under Financial Bid. In case of quoting any rate
in 2911 the tender will be liable to be summarily rejected).
A.6.1.2. Non Statutory Cover Containing
i. Prequalification Application (Application for the Work...... NIT No. ...Sl. No. ....... ) (Sec-B,
Form-1)
ii. Financial Statement (Section — B, Form — II).
iii. Affidavit (Ref:- format for general AFFIDAVIT — “Y” (SECTION- B).

iv. Valid Professional Tax(PT) deposit receipt/challan, Pan Card, ITR /Sahaj for the Assessment year

2023-2024, Valid 15-Digit Good and Services Taxpayer Identification Number (GSTIN) under

GST Act 2017, Trade Licence.

v. a) FOR Private limited company /Limited company Incorporation Certificate under Company Act.

b) Article of Association & Memorandum.

b) Registered power of Attorney required for uploading the tender for Partnership Firm and

Private Ltd. Firm failing which tender will be rejected.
vi. Registration Certificate from Register of Firms and Registered Partnership Deed by ADSR.

vii. 1 )Registered power of Attorney required for uploading the tender for Partnership Firm and Private
Ltd. Firm failing which tender will be rejected.

ii) Minutes of the meeting authorizing to upload the NIT along with Registered Power of Attorney for
Engineer Co-op Society Ltd and Labour Co-Operative Society Ltd failing which tender will be
rejected.
viii. Bye laws are to be submitted by the Registered Labour Co-Op(S), Engineers’ Co.-Opt.(S)

ix. List of machineries possessed by own along with authenticated copy of invoice, challan& waybill
Ref.:- SI.No. 3(viii) & 22 of this NIT (Section —B, Form IV).
x. List of laboratory Instrument along with authenticated Invoice & Challan.(Ref.:- S1.No. 22 of NIT)

xi. List of Technical staffs along with structure & organization (Section — B, Form — III).

xii. Scanned copy of Original Credential Certificate for is to be furnished.(Ref. S1.No. 3(i) of this

NIT. (Section — B, Form — V).

Note:- Failure of submission of any of the above mentioned documents (as stated under A.6.1.1. &

A.6.1.2.) will render the tender liable to be summarily rejected for both Statutory & Non Statutory
Cover(Non Statutory Documents).

THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS SHOULD BE
ARRANGED IN THE FOLLOWING MANNER

Click the check boxes beside the necessary documents in the My Document list and then click the tab
“Submit Non Statutory Documents” to send the selected documents to Non-Statutory folder. Next Click the
tab “Click to Encrypt and upload” and then click the “Technical” Folder to upload the Technical
Documents.
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SL Category Name Sub-category Details
No, name
Declaration 1 1. Application
I Declaration Declaration 2 2. Financial Staement
Declaration 3 3. Affidavit-Y and other necessary documents, if any
1. PAN
Certificates 2. Valid P TAX Challan
3. ITR-(SAHAJ) for Assessment Year 2023-24 i.e Financial year
II Certificates 2022-23
Regi?rztion 1. Valid 15-Digit Good and Services Taxpayer Inentification
. Number (GSTIN) under GST Act 2017
Certificate
1. Propritorship Firm (Trade Licence)
2. Partnership Firm (Registered Partnership Deed, Trade
1 COMPANY Company Licence)
DETAILS Details 3. Ltd. Company (Incorporation Certificate, Trade Licence)
4. Society (Society Registration Copy, Trade Licence)
5. Registered Power of Attorney
. 1. Completion Certificate which are listed in Form-V in the
Credential 1 Tender
v CREDENTIAL . 1. Single running work which is listed in Form-V (Contd.) in this
Credential 2 )
Tender, if any.
a) Equipment 1. Authinticated copy of tax invoice, challan & waybill (in case
v Machineries(as per sl. 22 of NIT) of outside West Bengal)(machinery)
b) Laboratory ir;s;r?;l;ents(as per s 4 1. Authinticated copy of invoice, challan (laboratory equipment)
Technical List of Technical Staffs alongwith structure and organization(as per
Personnel NIT)
V1 MANPOWER Technical On contract list of technical staffs alongwith structure and organization
Personnel (as per NIT)

The VAT / Sales tax shall be read as GST (Goods & Service Tax) in tender online e-Procurement System

of Govt. of West Bengal or wherever applicable.
A.6.2. Bid Evaluation Committee
i.Under the chairmanship of the Chief Project Manager, HRBC a Bid evaluation committee will
evaluate the bids submitted by the bidders.
ii. Opening & evaluation of tender :-

In every case of open e-tender an earnest money amounting to 2% of the estimated value of the work
put to tender shall be required to be deposited by every tenderer along with each tender (Ref: Gazette
notification No 137/1-A/PW/0/10C-02/14 Dated 24/04/2014) as mentioned in Cl-14 of the NIT.

iii. Opening of Technical proposal :-

Technical proposals will be open by the PROJECT Manager (Works) along/or with his authorized
representative electronically from the web site stated in Cl. No. 2 using their Digital Signature
Certificate.

iv. Cover(folder) statutory documents(vide Cl. No. A.6.1.1) will be opened first & if found in order,
cover(Folder) for Non statutory documents (vide Cl. No. — A.6.1.2) will be opened. If there is any
deficiency in the statutory documents the tender will be summarily rejected.

v.Decrypted (transformed in to readable formats) documents of the non- statutory cover will be downloaded &
handed over to the Bid Evaluation Committee.
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vi. Uploading of summary list of technically qualified bidders will be made.

vii.Pursuant to scrutiny & decision of the bid evaluation committee the summary list of eligible bidder & the
serial number of work for which their proposal will be considered will be uploaded in the web portals.

viii. During evaluation the Bid evaluation committee may summon any of the bidders& seek clarification/
information or original hard copy of any of the documents already submitted & if these are not produced within
the stipulated time frame, their proposals will be liable for rejection.

A.6.3. Financial proposal

i. The financial proposal should contain the following documents in one cover (folder) i.e. Bill of Quantities
(BOQ). The bidder shall quote their rate (percentage Above/ Below/ At par) over the total estimated cost of the
intended job online through computer in the space marked for quoting rate in the BOQ. Quoting rate in any other
form or in any other document will render the tender liable to be summarily rejected.

ii. Only downloaded copies of the above documents are to be uploaded virus scanned & Digitally Signed by the
contractor.

A.7 Financial capacity of a bidder will be judged on the basis of liquid asset and available bid capacity as mentioned in
the N.I.T. to be judged from the information furnished in FORM-I & II (Section-B) i.e., Application (for Pre-
qualification) & Financial Statement.

A.8 Penalty for suppression / distortion of facts :

If any document submitted by a bidder is found to be either fabricated, tampered or false, in such cases, the
eligibility of the bidder will be out rightly rejected at any stage without any prejudice and the firm/company shall
also be liable to be prosecuted under relevant Sections of BNS along with Section 71 & Section 73 of Indian
Information & Technology Act 2008 & any other applicable law for the time being in force in addition to
forfeiture of Earnest Money or Security Deposit as the case may be and also may be Debarred for participating in
tender of this department for a period as determined by the department. In this regard G.O. No-547-W(C)/1M-
387/15 dated 16/11/2015 of the Jt Sec, PWD shall deem to constitute a part of contract under this NIT.

A.9 Rejection of Bid :
The tender inviting authority reserves the right to accept or reject any Bid and/ or to cancel the
Bidding processes and reject all Bids at any time prior to the award of Contract without thereby
incurring any liability to the affected Bidder/ Bidders or any obligation to inform the affected Bidder
or Bidders of the ground for such action from tender inviting authority.
A.1  Opening of Financial Bid :
A.10.1. Financial proposals will be open by the Project Manager (Works), HRBC.along with/or
his authorized representative electronically.
A.10.2. All intending bidders are requested to remain present in the chamber of the Project
Manager (Works), HRBC during opening of the Tender, to witness the tender opening procedure.
A.11 Award of Contract :
A.11.1. The Competent Authority of HRBC will accept the lowest bid and issue work order to the lowest
bidder. The notification of award (LOA & Work-Order) will constitute a part of the Contract. The
Agreement in W.B.F.No.-2911(ii) with incorporation of all the required documents, i.e., NIT including all
its addenda & corrigendum, Section- A(Instruction to Bidders), Section- B(Forms & Affidavits), Section-
C(Special terms and conditions), Section- D(Technical Specification for Works) and Financial Offer on Bill
Of Quantities (BOQ) will be executed between HRBC and the successful Bidder.

In this contract, there is no provision of :-
Arbitration (Ref- S1.No.13/ NIT),

Price Escalation Or Price Adjustment (Ref-
S1.No.7/ NIT),

Mobilization Advance (Ref- S1.No.8/ NIT)
&Secured Advance Price preference (Ref-
S1.No.8/ NIT).
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SECTION-B
FORM -1

B.1. PRE-QUALIFICATION APPLICATION

To
Project Manager(Works)
HRBC

Ref: - Tender for

(Name of

work)
e-N.L.T.No.: of 2024-25 (Sl. No. ) of project Manager(Works),
HRBC
Dear Sir,

Having examined the Statutory, Non statutory, Instruction to Bidders & NIT documents along with its
Agenda & corrigendum, I /we hereby submit all the necessary information and relevant documents for
evaluation.

The application is made by me on behalf of
in the capacity of

duly authorized to

submit the order.
The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of
firms for Application and for completion of the contract documents is attached herewith.

We are interested in bidding for the work(s) given in Enclosure to this letter.

We understand that:

(a) Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope & value of the
contract bid under this project.

(b) Tender Inviting & Accepting Authority/Engineer-in-Charge reserve the right to reject any
application without assigning any reason.

Enclo:- e-Filling:-
1. Statutory Documents
2. Non Statutory Documents

Date: - Signature of applicant including title
and capacity in which application is made.

N.B :- THIS APPLICATION MUST BE MADE IN THE LETTER HEAD OF THE FIRM IN WHICH APPLICATION IS
MADE, CLEARLYMENTIONING THE ADDRESS AND CONTACT NUMBER OF THE FIRM.
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B.2.1. Name of applicant:

SECTION - B

Form-1IT A
B.2. FINANCIAL STATEMENT

B.2.2. Information of audited financial statements for the last year to demonstrate the current soundness of the

L.

bidder’s financial position:

The bidder’s net worth for the last year calculated on the basis of capital, profit and free reserve available to the firm
should be positive.

Bidders, who meet the minimum qualification criteria, will be qualified only if their available bid capacity at the
expected time of bidding is more than the total estimated cost of the works. The available bid capacity will be
calculated as under:

Assessed Available Bid capacity=(AxNx2-B)=
where,

A= Maximum value of engineering works in respect of projects executed in any one year during the last five years (
updated to the price level of the year indicated in table below under note) taking into account the completed as well as
works in progress. The projects include turnkey project/item rate contract/Construction works.

N= Number of years (i.e,----- year) prescribed for completion of the works for which bids are invited. Please refer
table for List of Schemes in page 1.

B= Financial liability of the bidder to be incurred for existing commitments and ongoing works during the period of
the subject contract.

To calculate the value of “A”

i) A table containing value of Engineering works in respect to projects (Turnkey projects/item rate contract /Construction
works) undertaken by the Bidder during the last 5 years is as follows:

Serial Financial Year Value of Engineering | Updation Value updated to the price level of
No works undertaken w.r.t. factor. the year
projects ( Rs in Crore)
1) ?2) 3) “) (5)=Col3X Col 4
1 (2022-2023) Year-1 1.00
2 (2021-2022) Year-2 1.05
3 (2020-2021) Year-3 1.10
4 (2019-2020) Year-4 1.15
5 (2018-2019) Year-5 1.20
il) Maximum value of projects that have been undertaken during the F.Y ------------- out of the last five years and
value thereofis Rs ---------- Crore(Rupees ).
iv) Net worth for the Financial year 2022-2023 is (Rs in figure)
............................ Name of the Statutory Auditor’s
Firm/Chartered Accountant
Signature, name and designation of Authorised Seal of the Audit Firm/Chartered Accountant:
Signatory
(Signature, name and designation and
For and on behalf of........ (Name of the applicant) membership No. of the authorized signatory)
UDIN No.
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To calculate the value of “B”

For which bids are invited is as follows:

Sl. | Name | Name Percent | Stipulated | Value  of | Value of | Balance Antici | Financial
N | of the ﬂ‘if age of | period of | Contract as | work value  of| pated | liability to
o. | Work E:;ployer particip | completio | per complete | work to be | date of | incurring  for
/ ationof | n as per | Agreement/ |d completed | compl | the said
Project Bidder | agreement | LOA etion work/project
in the | /LOA during the
project | with  the period of the
start date subject contract
Rs
Rs. Rs. Rs.
1 ]2 3 4 5 6 7 8 9 10
Signature, name and designation of Authorised
Signatory
For and on behalf of
.............................. (Name of the Applicant)
Note:

1. All the documents to be submitted in support of above must be duly signed and sealed by the
applicant/bidder and authenticated by Statutory Auditor’s Firm.
2. Financial Year 2022-23 will be considered as year — 1.
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Form -1IB
(This form must be submitted in the Letter Head Charted Accountant Firm)
This is to certify that we have verified the consolidated financial statement of (Name
of the Firm in which application is made) having its Registered Office at (address of

the Firm). Based on our examination of Books and Records and other documentary evidences we certify that the
financial data of the company given in the balance sheets are detailed hereunder for the Financial year(s) as

mentioned below are true and correct.

Financial Data for the last 5 audited Financial Years.

No Description

Sl 2018-2019 2019-2020 2020-2021 2021-2022 2022-2023

1. Net ‘Worth
(Calculated on the
basis of capital, profit
and free reserve
available to the firm

should be positive)
2. Working Capital
3. Annual

Turnover  (Civil
Construction Work)

Available Liquid Assets (2022-2023 FY):

1. Working Capital =Rs
2. Uncommitted Bank Guarantees =Rs

3. Credit facilities =Rs (Certificate to be submitted in Form II C)

Total Liquid Assets = Rs

Name of the Statutory Auditor’s Firm/ Chartered
Accountant

Seal of the Audit / Chartered AccountantFirm:

(Signature, name and designation and membership No. and
mobile number of the authorized signatory)

UDIN :

Signature, name and designation of Authorised
Signatory

For and on behalf of

ettt et e e e te e taearaeatesebeeraans (Name of the
applicant)

NB: THIS FORM (i.e FORM-IIB) MUST BE MADE IN THE LETTER HEAD OF THE
AUDITOR’S/CHATTERED ACCOUNTANT FIRM, CLEARLY MENTIONING THE ADDRESS AND
CONTACT NUMBER OF THE FIRM & Date of Birth of the Chattered Accountant issuing the Certificate.
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FORM-IIC

(Format for Credit Facility issued by the bank which is authorised to conduct Government business
in West Bengal by Reserve Bank of India as notified by State Government from time to time and any other
Bank which has been authorised by the State Government)

Certified that we hereby undertake to declare that a Credit Facility of Rs......................... Shall be
provided to the agency........ (name of the agency).......... For execution of the work.......... (name of the
work)......... (vide Enit No- ) if awarded by the competent authority/ Tender Inviting Authority.

Signature of the Bank Authority
Designation:

Code No-

Countersigned by the intending Bidder:
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B.3 AFFIDAVIT-Y’

(To be furnished in Non — Judicial Stamp paper of appropriate value duly notarized on or
after the date of publication of this NIT)

I, the undersigned, declare that all the statements made in the attached documents in respect of
mode of ownership of machineries are true and correct.

Certified that required specified machineries for the works under this NIT shall be installed at the
working site within 45 days from the date of work order if the machineries are required in the very
initial stage of the work, otherwise machineries shall be installed at the working site well ahead
of the actual requirement as per our submitted work programme.

The undersigned also hereby certifies that neither our firm nor any constituent firm had been
debarred to participate in tender by Public Works Department during the last 5 (five) years prior
to the date of this NIT.

The undersigned understands and agrees that further qualifying information may be requested and
agrees to furnish any such information at the request of the Department.

Certified that I have applied in the Tender in the capacity of individual / as a partner of a firm and I
have not applied severally for the same job.

Certified that I have applied in the tender in the capacity of individual/as a partner of a firm and
I have applied to the works under this eNIT restricted to maximum one work, if there are number of
work more than one the same eNIT.

Certified that I have access to or have available liquid assets (aggregate of working capital, cash-in-
hand, uncommitted Bank Guarantees) and / or credit facilities not less than 10% of the estimated cost
put to tender. In this respect, I have attached necessary documents with this application.

I, the undersigned do certify that all the statements made in the attached documents are true and
correct. If any declaration submitted is found/ascertain to be
incorrect/fabricated/misrepresented/fraudulent etc. accordingly tender will be liable to be
cancelled/terminated immediately & I/my firm/company shall also be liable to prosecuted under
relevant Section of BNS along with Section 71 & Section 73 of Indian Information &
Technology Act 2008 & any other applicable law for the time being in force in addition to
forfeiture of Earnest Money/Security Deposit.

Signed by an authorized officer of the firm

Title of the officer

Name of the Firm with seal
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SECTION - B

FORM- III A

B.1. STRUCTURE AND ORGANISATION

B.1.1. Name of applicant
B.1.2. Office
Address

Mobile No.

Fax No.

Email

B.1.3. Name & address of Bankers

B.1.4. Attach an organization chart showing the structure of the company with names of Key
personnel and technical staff with Bio-data

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,

Date: Signature of Applicant
Including title and capacity in which application is made

28



e-NIT/HRBC/PM(W)/01/2024-25

List of Technical Personnel to be full time engaged/ appointed for the work «

FORM- 111 B

[Ref. NIT Clause No. 3.0 (ii)]

(To be furnished in Non — Judicial Stamp paper of appropriate value duly notarized on or after the date of publication of this NIT)

(Name of work)
Sl Name of Qualification | Designation Date of PAN Mobile Remarks
No. Technical Joining NO
Person

I on behalf of (bidder’s name) do hereby declare that the above information furnished by me are true to the best of knowledge
and belief and shall be held responsible if any information is found incorrect in due course and the Department has got all right
to take any action as deems fit.

Witness:

N.B- Photocopy of the PAN of all the mentioned persons must be submitted (duly authenticated by the technical person as

well as by the agency).

Signed by an authorized officer of the

Name of the Firm with seal

Date

Signature of Notary
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SECTION -B
FORM - IV
GV

B.3. DEPLOYMENT OF ROAD / BRIDGE MACHINERIES(Ownership):-

(Original document of Ownership by the bidder to be annexed)

B.3.1. DETAILS OF MACHINERIES:-

Ref. fil
Name Possession Status | Locatio | D2teof Ifo 81£e
. . Motor / . release, :
Sl of  |Machine [Machine C v | Eneine Machine n where It page no.
" | Machin | Make Type apacity | Eng No. installe | o of PDF
No. Idle | Engaged ngage file
e d d
uploaded
1 2 3 4 5 6 7 8 9 10 11 12
Date : Signature of applicant

including title and capacity in
which application is made
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SECTION —B

FORM - IV (B)

B.5. DEPLOYMENT OF ROAD / BRIDGE MACHINERIES(arranged through lease
hold agreements):-
(Original document of arranged through lease hold agreements by the bidder to be annexed)
B.5.1. DETAILS

OF
MACHINERIES:-
Possession Ref. file
Status . Date of | " &
Name of | Machine |Machine . Motgr/ Machine Location release, page no.
SL . Capacity | Engine where of PDF
Machine | Make Type N No. installed If il
0. Idle | Engaged nstalle Engaged ile
uploade
d
1 2 3 4 5 6 7 8 9 10 11 12
Date : Signature of applicant

including title and capacity in
which application is made
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SECTIOB-B
FORM-V
B.6 EXPERIENCE PROFILE

B.6.1 Name of the FIRM:

B.6.1.1 LIST OF COMPLETEDPROJECTS THAT ARE SIMILAR IN NATURE TO THE WORKS
HAVING MORE THAN 40%(30% in case of 2™ Call, 20% in case of 3" Call) OF THE PROJECT
COST EXECUTED DURING THE LAST FIVE YEARS FROM THE DATE OF NIT.

Original Time Actual Time

Nam.e > Engineer Co.ntrqct % of Schedule Schedule Reasons.

Location Deptt. . price in L for delay in
-In- . Participation .
&nature of | Concern Indian Compl Comp | completion
Charge of company | Start . Start . .
work Rs. etion letion (if any)
Date Date
Date Date

Note: a) Certificate from the Employers to be attached
b) Non-disclosure of any information in the Schedule will result in
disqualification of the firm

Date:

Signature of applicant
Including title and capacity in which application is made
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SECTION-B

FORM-V(Contd....)
B.6 EXPERIENCE PROFILE

B.6.2 Name of the Firm:

B.6.2.1 LIST OF SINGLE RUNNING PROJECT WHICH IS SIMILAR IN NATURE OF THE INTENDED
JOB & COMPLETED TO THE EXTENT OF 80% OR MORE (75% IN CASE OF 2ND CALL, 70% IN
CASE OF 3RD CALL) AND VALUE OF WHICH IS NOT LESS THAN THE VALUE OF 40% (30% IN
CASE OF 2ND CALL, 20% IN CASE OF 3RD CALL) OF THE ESTIMATED AMOUNT PUT TO TENDER
OF INTENDED JOB.

Refere
Progress of Work nce of
Docu
ment

Contract % of submit
i i icipati ted
price in |Participation of Value

Indian Rs. company Start Comple of work Physical with
Date tion done in Progress File
Date in % No
Rs and
Page
No

Original Time
Schedule

Name, Location
& nature of
work

Deptt. Engineer-
Concern | in-Charge

Note: a) Certificate from the Employers to be attached

b) Non-disclosure of any information in the Schedule will result in disqualification of
the firm

Date:

Signature of applicant
Including title and capacity in which application is made
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SECTION-C

Special Terms and Conditions

C.1 General:

Unless otherwise stipulated all the works are to be done as per general conditions and general
specifications as mentioned either in—

(1) ‘Departmental Schedule’, which means the Public Works (Roads) Department Schedule of Rates for
Road works, Bridge & Culvert Works and Carriage etc. in different district of West Bengal for the
working area including up-to-date addenda and corrigenda, if any, issued by the Superintending
Engineer, Bridge Planning Circle, or any other competent authority as applicable.

(ii) Latest edition of the book of namely ‘Specification for Road and Bridge Works’ of the M.O.R.T.
& H., Surface Transport (Roads Wing), Government of India, published by Indian Roads Congress, New
Delhi, for the specification of various works.

For general conditions and general specifications of items of works including supply and carriage works,
not appearing in the aforesaid two specification books, relevant Public Works Department Schedule of
Rates for Building Works and Materials & Labour in force including up-to-date addenda and
corrigenda, if any, issued from competent authority as applicable for the working area of concern
State Highway Circle at the time of submission of tender for the working area will be considered.

C.2 Definition of Engineer-in-Charge and commencement of work :

The word “Engineer-in-Charge” means the Jt. Project Manager (Works), HRBC. The word
“Department” appearing anywhere in the tender documents means HRBC. who have jurisdiction,
administrative or executive, over part or whole of the works forming the subject matter of the tender or
contract. The word “approved” appearing anywhere in the documents means approved by the Engineer-
in-Charge. In case, the work is transferred to any other Division, the Executive Engineer under whom
the work will be executed should be treated as the Engineer-in-Charge. The work shall have to be taken
up within seven days of the receipt of the work order or otherwise mentioned therein. Failure to do so
will constitute a violation of the contract stipulation as regards of proportionate progress and timely
completion of work and the contractor will thereby make himself liable to pay compensation or other
penal action as per stipulation of the printed tender form.

C.3 Terms & Conditions in extended period:

As Clause 5 of W.B.F. No. 2911 (ii) as the case may be when an extension of time for completion
of work is granted by the Engineer-in-Charge for cogent reasons for which the contractor have no control,
it will be taken for granted by the working contractor that the validity of the contract is extended
automatically upto the extended period with all terms and conditions rates etc. remaining unaltered,
i.e. the tender is revalidated upto the extended period.

C.4 Co-operation with other agencies and damages and safety of road users :

All works are to be carried out in close co-operation with the Department and other contractor those
may be working in the area of work. The work should also be carried out with due regard to the
convenience of the road users and occupants of the adjacent locality, if any. All arrangements and
programme of work must be adjusted accordingly. All precautions must be taken to guard against
chances of injury or accidents to workers, road users, occupants of the adjacent locality etc. The
contractor must see that all damages to any property which, in the opinion of the Engineer-in-Charge are
due to the negligence of the contractor are promptly rectified by the contractor at his own cost and
expenses and according to the direction and satisfaction of the Engineer-in-Charge.

C.5 Transportation arrangement :

The contractor shall arrange for all means of transport including railways wagons required for
carriage and supply of materials and also the materials required for the construction work. The
Department may however, at their own discretion grant necessary certificates, if required, for booking of
railways wagons etc. But, in case of failure of the department to help the contractor in this respect, the
contractor will have arrange at his own initiative so that progress of work would not hamper and no claim

34



e-NIT/HRBC/PM(W)/01/2024-25
whatever on this ground will be entertained under any circumstances. If railways facilities are not
available, the contractor will have to depend on transport of materials by road as necessary to complete
the work without claiming any extra payment from department in this regard. The contractor must
consider this aspect while quoting rate.

C.6 Contractor’s Site Office :
The contractor shall have an office adjacent to the work as may be approved by the Engineer-in-
Charge where all directions and notice of any kind whatsoever, which the Engineer-in-Charge or his
representative may desire to give to the contractor in connection with the contract, may be left or sent
by post to such office or delivered to the contractor’s authorised agent or representative. For such
intimation to the contractor’s site office, it shall be deemed to be sufficient enough to be served upon
the contractor.

C.7 Incidental and other charges :

The cost of all materials, hire charges to Tools and plants, labour, Corporation/Municipal Fees for
water supply, Royalty on road materials (if any), electricity and other charges of Municipalities or
statutory local bodies, ferry charges, Toll charges, loading and unloading charges, handling chargers,
overhead charges etc. will be deemed to have been covered by the rates quoted by the contractor
inclusive of also Sales Tax (Central and/or State)/GST, Income Tax, Octroi Duty/Terminal Tax,
Turnover Tax, VAT etc. All other charges for the execution of the specified work, including
supply of materials and related carriage, complete or finished in all respect upto the entire satisfaction
of the Engineer-in-charge of the work. No extra claim in this regard beyond the specified rate as per
work schedule whatsoever in this respect will be entertained.

C.8 Authorised Representative of Contractor :

The contractor shall not assign the agreement or sublet any portion of the work. The contractor, may
however, appoint an authorised representative in respect of one or more of the following purpose
only.

a) General day to day management of work.

b) To give requisition for Departmental materials, Tools & Plants etc., if any, to receive the
same and sign hand receipts thereof.

c) To attend measurements when taken by the Departmental Officers and sign the records of such
measurements which will be taken as acceptance by the contractor.

The selection of the authorised representatives shall be subject to the prior approval of the Engineer-
in-Charge concerned and the contractor shall in writing seek such approval of the Engineer-in-
Charge giving therein the name of work, Tender No., the Name, Address and the specimen
signature of the representative he wants to appoint and the specific purposes as specified here-in-
above, which the representative will be authorised for. Even after first approval, the Engineer-in-
Charge may issue at any subsequent date, revised directions about such authorised representative
and the contractor shall be bound to abide by such directions. The Engineer-in-Charge shall not be
bound to assign any reason for his revised directions. Any notice correspondence etc. issued to the
authorised representative or left at his address, will be deemed to have been issued to the
contractor.

C.9 Power of Attorney :
The Provision of the power of attorney, if any, must be subject to the approval of the Department.
Otherwise the Department shall not be bound to take cognizance of such of attorney.

C.10 Extension of time :
For cogent reasons over which the contractor will have no control and which will retard the progress,
extension of time for the period lost will be granted on receipt of application from the contractor
before the expiry date of contract. No claim whatsoever for idle labour, additional establishment,
enhanced cost of materials and labour and hire charges of tools & plants etc. would be entertained
under any circumstances. The contractor should consider the above factor while quoting this rate.
Applications for such extension of time should be submitted by the contractor in the manner
indicated in Clause-5 of the printed form of W.B.F. No.2911 .
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C.11 Contractor’s Godown :
The contractor must provide suitable godowns for cement and other materials at the site of work. The
cement godown is to be sufficient in capacity and it must be water tight with either an elevated floor
with proper ventilation arrangement underneath the floor or if solid raised flooring is made, cement
is to be stored on bamboo or timber dunnage to the satisfaction of the Engineer-in-Charge. No
separate payment will be made for these godowns or for the store yard. Any cement, which is
found at the time of use to have been damaged, shall be rejected and must immediately be removed
from the site by the contractor as per directed of the Engineer-in-Charge.

C.12 Arrangement of Land :

The contractor will arrange land for installation of his Plants and Machineries, his godown, storeyard,
labour camp etc. at his own cost for the execution of the work. Departmental land, if available and if
applied for, may be spared in time bound manner for the purpose on usual charges as fixed by the
Competent Authority.

C.13 Use of Government Land :

Before using any space in Government land for any purpose whatsoever, approval of the
Engineer-in-charge will be required. Departmental land, if available and if applied for, may be
spared in time bound manner for the purpose on usual charges as fixed by the Competent
Authority. The contractor shall make his own arrangements for storage of tools, plant,
equipments, materials etc. of adequate capacity and shall clear and remove on completion of
work or expiry of time, for which the land was spared, whichever is earlier and shed, huts etc.
which he might have erected in Government land. If after such use, the contractor fails to clear
the land, Department will arrange to remove those installation and adequate recovery will be
made from the dues of the contractor.
C.14 Royalty :

As per prevailing Government Notification the Contractor will have to submit the receipt of
payment of royalty to the Government for use of sand, stone materials, laterite, moorum, gravel,
earth etc. to the Engineer-in-charge before preparation of bill for payment, when they collect the
materials directly from the source. If they collect the materials from the authorised quarry
holder or commercials establishment who directly or indirectly pay the royalty to the
Government, necessary certificate or cash memo for sale in that respect from them shall have to
be produced to the Engineer-in-Charge failing which necessary deduction from the dues of the
contractor may be made as fixed by the Engineer-in-Charge.

C.15 Work Order Book :
The contractor shall within seven days of receipt of the order to take up work, supply at his own
cost one Work Order Book to Sub-Divisional Officer/Assistant Engineer/ Concerned, who is
authorised to receive and keep in custody the Work Order Book on behalf of the Engineer-in-
Charge. The Work Order Book shall be kept at the site of work under the custody of Sub-
Divisional Officer/Assistant Engineer or his authorised representative. The Work Order Book
shall have machine numbered pages in triplicates. Directions or instruction from Departmental
officers to be issued to the Contractor will be entered (in triplicate) in the Work Order Book
(except when such directions or instructions are given by separate letters). The contractor or his
authorised representative shall regularly note the entries made in the Work Order Book and also
record thereon the action taken or being taken by him complying with the said directions or
instruction on any relevant point relating to the work. The contractor or his authorised
representative may take away the triplicate page of the Work Order Book for his own record and
guidance.
Cases of supplementary items or of claims may not be entertained unless supported by entries in
the Work Order Book or any written order from the Tender Accepting Authority.
The first page of the Work Order Book shall contain the following particulars:
a) Name of the Work
b) Reference to contract number
c¢) Contractual rate in percentage
d) Date of opening of the Work Order Book
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¢) Name and address of the Contractor
f) Signature of the Contractor
g) Name & address of the Authorized representative (if any of the contractor authorized by him)
h) Specific purpose for which the contractor’s representatives is authorized to act on behalf if the
Contractor.
1) Signature of the authorized representative duly attested by the Contractor.
j) Signature of the Sub-Divisional Officer/Assistant Engineer concerned.
k) Date of actual completion of work.
1) Date of recording final measurement.
Entries in (k) & (1) above shall be filled in on completion of the work and before the Work Order
Book is recorded in the office of the Sub-Divisional Officer/Assistant Engineer.

C.16 Clearing Of Materials :

Before starting any work, work site, where necessary, must be properly dressed after cutting
clearing all varieties of jungles shrubs, bamboo clusters or any undesirable vegetation from the
alignment or site of works on completion of works all temporary structure or obstruction
including some pipes in underground work, if any, must also be removed. All scars of
construction shall be obliterated and the whole site shall be left in a clear and neat manner to the
satisfaction of the Engineer-In-Charge. Total length (in case of road project) shall be
demarcated by proper chainaging anon with fixing 200m post as per direction of Engineer-in-
Charge on both side of the alignment and Bench Marking at desired locations as per direction of
Engineer-in- Charge. No separate payment shall be made for all these works, the cost thereof
being deemed to have been included in the rates of various items of works quoted by the
contractor in the schedule of probable items of works.

C.17 Sundry Materials :
The contractor must erect temporary pillars, master pillars etc. as may be required in suitable
places as directed by the Engineer-In-Charge at his own cost before starting and during the
work by which the departmental staff will check levels layout of different works and fix up
alignment and the contractor shall have to maintain and protect the same till completion of the
work. All machineries and equipments like Level Machine, Staff, Theodolite etc. and other sundry
material like, pegs, strings, nails flakes instruments etc. and also skill labour required for
setting out the levels for laying out different structures and alignment shall also be supplied by the
contractor as per direction of Engineer-in-Charge at his own cost without any extra claim
towards the department.

C.18 Supplementary / Additional items of Works :
Notwithstanding the provisions made in the related printed tender form any item of the work which
can be legitimately be considered as not stipulated in the specific price schedule of probable
items of work but has become necessary as a reasonable contingent item during actual execution of
work will have to be done by the Contractor, if so directed by the Engineer-in-Charge and the
rates will be fixed with manner as stated below: -
(a) Rate of supplementary items shall be analysed to the maximum extent possible from rates
of the allied items of work appearing in the P.W. (Roads) Department schedule of rates of probable
items of work forming part of tender document Rates for the working area enforced at the time of
preparation of the estimate.
(b) In Case, extra items do not appear in the above Public Works (Roads) Department Schedule of
Rates, such items for the works shall be paid at the rates entered in the Public Works Department
Schedule of Rates for the working area enforced at the time of preparation of the estimate.
(c) If the rates of the supplementary items cannot be computed even after applications of clauses
stated above, the same shall be determined by analysis from market rates of material, labour and
carriage cost prevailing at the time of execution of such items work. Profit and overhead charges
(both together) at 10% (Ten percent) will be allowed only, the contractual percentage will not be
applicable.

Contractual percentage shall only be applicable with regard to the portions of the analysis based on
clauses (a)& (b) stated above only.

It may be noted that the cases of supplementary items of claim shall not be entertained unless
supported by entries in the Work Order Book or any written order from the tender accepting
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authority.

C.19 Covered up works :

When one item of work is to be covered up by another item of work the latter item shall not
be done before the formal Item has been measured up and has been inspected by the
Engineer-in- Charge or the Sub-Divisional Officer/Assistant Engineer, as the authorized
representatives of the Engineer-in-Charge and order given by him for proceeding with the latter
item of work. When however, this is not possible for practical reasons, the Sub-Assistant Engineer,
if so authorized by the Sub-Divisional Officer/Assistant Engineer may do this inspection in
respect of minor works and issue order regarding the latter item.

C.20 Approval of Sample:
Samples of all materials to be supplied by the contractor and to be used in the work shall have to be
approved by the Engineer-in-Charge and checking the quality of such materials shall have to
be done by the concerned Department or as directed by Engineer-in-Charge prior to utilization in
the work.

C.21 Water and energy :

The contractor shall have to arrange on his own cost, required energy for operation of equipments
and machineries, for operating of pumping set, illuminating work site, office etc. that may be
necessary in difference stages of execution of work. No facility of any sort will be provided for
utilization of the departmental sources of energy existing at site of work. Arrangement for
obtaining water for the work should also be made by the contractor at his own cost. All cost for
getting energy and / or for any purpose whatsoever will have to be borne by the contractor
for which no claim will be entertained.

All materials, tools and plants and all labour (skilled and unskilled) including their housing, water
supply, sanitation, light, procurement of food for contractors staff & crews, medical aids etc. are to
be arranged for by the contractor at his own cost. The cost for transportation of labour,
materials and all other incidental items as required for work shall also have to be borne by the
Contractor without any extra claim from department.

C.22 Road opened to traffic :

It should be clearly understood that the contractor will be responsible to keep the road open to all
kinds of traffic during execution of the work. The work should be so arranged and the programme of
work must be as adjusted as would not disturb the smooth flow of road traffic in any way. If
necessary, diversion road should be provided and maintained by the contractor at his own cost for the
entire period of work, if not separately provided in the tender. The Contractor should take all necessary
precautions including guarding, lighting and barricading as necessary, to guard against the chances of
injury or accident to the road user and traffic and ferry users during execution of the work for which
nothing extra will be paid except otherwise mentioned in specific price schedule. The contractor will
also indemnify the Department against consequences of any such injury or accident, if so happens, as per
opinion of the Engineer-in-Charge, due to contractor’s fault in compliance with any of such obligations.
Suitable road sign as and where necessary should be provided by the contractor at his own cost as per
direction of the Engineer-in-charge and shall also be maintained till the completion of the work. Road
barriers with red light at night are to be placed where the existing surface is disturbed with proper road
signs. All these shall be done at the cost of the contractor without any extra claim towards department.

C.23 Drawings :

All works shall be carried out in conformity with the drawings supplied by this Department. The
Contractor shall have to carry out all the works according to the departmental General Arrangement
Drawing and Detail Working Drawings to be supplied by the Department from time to time.

C.24 Serviceable Materials :

The responsibility for stacking the serviceable materials (as per decision of the Engineer-in-Charge)
obtained during dismantling of existing structures/roads and handing over the same to the Engineer-in-
charge of work of this Department lies with the contractor and nothing will be paid on this account.
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In case of any loss or damage of serviceable materials prior to handing over the same to this
Department, full value will be recovered from the Contractor’s bill at rates as will be assessed by
the Engineer-in- charge.

C.25 Unserviceable Materials :

The Contractor shall remove all unserviceable materials, obtained during execution at place as directed.
The contractor shall dressed up and clear the work site after completion of work as per direction of the
Engineer-in-Charge. No extra payment will be made on this account.

C.26 Contractor’s risk for loss or damage :

All risk on account of railway or road carriage or carriage by boat including loss or damage of vehicles,
boats, barges, materials or labour, if any, will have to be borne by the contractor without any extra claim
towards department.

C.27 Idle labour& additional cost :

Whatever may be the reason no claim on idle labour, enhancement of labour rate additional
establishment cost, cost of Toll and hire and labour charges of tools and plants, railway freight
etc. would be entertained under any circumstances.

C.28 Charges and fees payable by contractor:

a) The contractor shall pay all fees required to be given or paid by any statute or any regulation or
by- law of any local or other statutory authority which may be applicable to the works and shall keep the
department against all penalties and liabilities of every kinds for breach of such statute regulation or
law.

b) The Contractor shall save, harmless and indemnify the department from and against all claims,
demands, suit and proceedings for or an account of infringement of any patent rights, design, trade
mark of name of other protected write in respect of any constructional plant, machine, work,
materials, thing or process used for or in connection with works or temporary works or any of them.

C.29 Issue of Departmental Tools and Plants:

All Tools and Plants required for the work will have to be supplied by the Contractor at his own cost; all
cost of fuel and stores for proper running of the Tools and Plants must be borne by the Contractor.

C.30 Realization of Departmental claims :

Any sum of money due and payable to the contractor (including security deposit returnable to him)
under this contract may be appropriated by the Government and set off against any claim of Government
for the payment of sum of money arising out of this contract or under any other contract made by the
contractor with the Government.

C.31 Compliance of different Acts :

The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages Act,
1848. Contact Labour (Regulation and Abolition) Act 1970 and the rules and orders issued
hereunder from time to time. If he fails to do so, Engineer-in-Charge or Competent authority of HRBC
may at his discretions, take necessary measure over the contract. The Contractor shall also make
himself for any pecuniary liabilities arising out on account of any violation of the provision of the
said Act(s). The Contractor must obtain necessary certificate and license from the concerned Registering
Office under the Contract Labour (Regulation & Abolition) Act, 1970. The contractor shall be bound
to furnish the Engineer-In-Charge all the returns, particulars or date as are called for from time to time in
connection with implementation of the provisions of the above Acts and Rules and timely submission
of the same, failing which the contractor will be liable for breach of contract and the Engineer-in-
Charge may at his discretion take necessary measures over the contract.

C.32 Safety, Security and Protection of the Environment :

The Contractor shall, throughout the execution and completion of the Works and the remedying of any
defects therein:

(a) have full regard for the safety of all persons and the Works (so far as the same are not completed or
occupied by the department),

(b) provide and maintain at his own cost all lights, guards, fencing, warning signs and watching, when
and where necessary or required by the Engineer-in-Charge for the protection of the Works or for the
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safety and convenience of the public or others,

(c) take all reasonable steps to protect the environment on and off the Site and to avoid damage or
nuisance to persons or to property of the public or others resulting from pollution, noise or other causes
arising as a consequence of his methods of operation,

(d) ensure that all lights provided by the Contractor shall be screened so as not to interfere with any
signal light of the railways or with any traffic or signal lights of any local or other authority.

C.33 Commencement of work :

The work must be taken up within the date as stipulated in the work order and completed in all respects
within the period specified in Notice Inviting Tender and shall be guided under clause 2 of 2911.

C.34 Programme of work :

Before actual commencement of work the contractor shall submit a programme of construction of work
with methodology clearly showing the required materials, men and equipment. The contractor will
submit a programme of construction in the pattern of Bar Chart or Critical Path Method and a time table
divided into four equal periods of progress of work to complete the work within the specific period for
approval of the Engineer-In-Charge who reserves the right to make addition, alterations and substitutions
to such programme in consultation with the contractor and such approved programme shall be adhered to
by the contractor unless the same is subsequently found impracticable in part or full in the opinion of the
Engineer-In-Charge and is modified by him. The contractor must pray in writing, showing sufficient
reasons therein for modification of programme. The conditions laid down in clause 2 of the printed
tender form regarding the division of total period and progress to work and the time table there for as
provided in the said clause shall be deemed to have been sufficiently complied with the actual
progress of work and does not fall short of the progress laid down in the approved time table for one
fourth, half and three fourth of time allowed for the work.

C.35 Setting out of the work :

The contractor shall be responsible for the true and perfect setting out of the work and for the
correctness of the position, levels, dimensions and alignments of all parts of work, if any rectification or
adjustment becomes necessary the contractor shall have to do the same at his own cost according to the
direction of the Engineer-in-Charge. During progress of works, if any, error appears or arises in respect
of position, level, dimensions or alignment of any part of the work, contractor shall at his own cost
rectify such defects to the satisfaction of the Engineer-in-Charge. Any setting out that may be done or
checked by either of them shall not in any way relieve the contractor from their responsibility for
correctness and rectification thereof.

C.36 Precautions during works :

The contractor shall carefully execute the work without disturbing or damaging underground or overhead
service utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. In case disturbances of service
utilities is found unavoidable the matter should immediately be brought to the notice of the Engineer-in-
Charge and necessary precautionary measures as would be directed by the Engineer-in-Charge shall be
carried out at the cost and expenses of the contractor. If the service utilities are damaged or disturbed in
any way by the contractor during execution of the work, the cost of rectification or restoration of
damages as would be fixed by the Engineer-in-Charge concerned will be recovered from the contractor.

C.37 Testing of qualities of materials & workmanship:

All materials and workmanship shall be in accordance with the specifications laid down in the contract
and also as per M.O.R.T. & H’s specification for Road and Bridge Works (Latest Revision) and
relevant IS codes and the Engineer-In-Charge reserves the right to test, examine and measure the
materials/workmanship direct at the place of manufacture, fabrication or at the site of works or any
suitable place. The contractor shall provide such assistance, instrument, machine, labour and
materials as the Engineer-in-Charge may require for examining, measuring and testing the works and
quality, weight or quantity of materials used and shall supply samples for testing as may be
selected and required by the Engineer-in-Charge without any extra cost. Besides this, he will carry out
tests from outside Laboratory as per instruction of Engineer-in-Charge. The cost of all such tests shall
be borne by the agency and that must be considered during quoting rate.
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C.38 Timely completion of work :

All the supply and the work must have to be completed in all respects within the time specified
in Notice Inviting Tender from the date of commencement as mentioned in work order. Time for
completion as specified in the tender shall be deemed to be the essence of the contract.

C.39 Procurement of materials :

All materials required to complete execution of the work shall be supplied by the contractor after
procurement from authorised and approved source.

C.40 Rejection of materials :

All materials brought to the site must be approved by the Engineer-In-Charge. Rejected materials
must be removed by the Contractor from the site within 24 hours of the issue of order to that effect. In
case of non-compliance of such order, the Engineer-In-Charge shall have the authority to cause such
removal at the cost and expense of the contractor and the contractor shall not be entitled to claim for any
loss or damage of that account.

C.41 Implied elements of work in items :

Except of such items as are included in the Specific Priced Schedule of probable items and approximate
quantities no separate charges shall be paid for traffic control measures, shoring, shuttering, dewatering,
curing etc. and the rates of respective items or works are to be deemed as inclusive of the same.

C.42 Damaged cement :

Any cement lying at contractor’s custody which is found at the time of use to have been damaged
shall be rejected and must immediately be removed from the site by the contractor or disposed of as
directed by Engineer-in-Charge at the costs and expenses of the contractor.

C.43 Issue of Departmental Materials:

Departmental materials will not be issued under any circumstances.

C.44 Force Closure :

In case of force closure or abandonment of the works by the Department the contractor will be
eligible to be paid for the finished work and reimbursement of expenses actually incurred but not for
any losses.

C.45 Tender Rate:

The contractor should note that the tender is strictly based on the rates quoted by the Contractor on the
priced schedule of probable item of work. The quantities for various other items of works as shown
in the priced schedule of probable items of works are based on the drawing and design prepared by the
Department. If variations become necessary due to design consideration and as per actual site
conditions, those have to be done by the contractor at the time of execution at the rate prescribed in the
tender condition. No conditional rate will be allowed in any case.

C.46 Delay due to modification of drawing and design :
The contractor shall not be entitled for any compensation for any loss due to delays arising out of
modification of the drawing, addition & alterations of specifications.

C.47 Additional Conditions :
A few additional conditions under special terms and conditions :
C.1.1. Rate quoted shall be inclusive of clearing site including removal of surplus (both
serviceable & unserviceable) earth, rubbish, materials etc. as per direction of the Engineer-in-Charge.
C.1.2. Rate quoted shall be inclusive of West Bengal Sales Tax, Income Tax Octroi and all
other duties, if any.
C.1.3. Display board (Informatory) of size 150cm X 90cm is to be provided at starting and
end chainage of the work-site with aluminium plate hoisted on steel tubular pipe/ angle post to a
height of 1.5 Metre at the cost of the contractor including fitting, fixing, painting, lettering etc.
complete as per direction of Engineer-in-Charge.
C.14. The Contractor is to display caution board maintaining [.R.C. norms at his own cost as
per direction of Engineer-in-Charge.
C.1.5. Deep excavation of trenches and left out for days shall be avoided.
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C.1.6. Labour welfare Cess will be deducted @ 1(one) % of value of the works as per rule.

C.1.7.

The whole work will have to be executed as per Departmental drawings available in this

connection at the tender rate.

C.18.

Income Tax will be deducted from each bill of the contractor as per applicable rate and

rules in force.

C.1.9.

In accordance with the West Bengal Taxation Laws (amendment) Ordinance, 1993 amending

the West Bengal Finance (Sales Tax) Act, 1994 necessary S.T / VAT/GST will be deducted as per rate
in force from the bill in addition to other deduction as per extent of rules.

C.48 Payment of Bills :

As mentioned in clause 5 & 6 of the NIT
C.49 Refund of Security Deposit :
As mentioned in Cl. No. 18 of NIT.

C.50

Arbitration:
As mentioned in CI. 13 of NIT
C.51 Price Adjustment or Price Escalation:

As mentioned in Cl. 7 of NIT

C.52 Shifting of Electrical Utility Services:

i)The civil contractor shall, in accordance with applicable laws and with assistance of the
department, execute shifting of electrical utilities to an appropriate location for alignment,
if such utility or obstructions adversely affect the execution of the civil works, through any
enlisted erection contractor/ agency of WBSEDCL. If the civil contractor himself is
enlisted with WBSEDCL, he may execute the shifting work himself under the supervision
of WBSEDCL.

ii) A programme of work schedule in detail will have to be submitted prior to commencement of
the work so that WBSEDCL can arrange for necessary supervision.

iii) The materials/ equipments to be utilised in the shifting work must conform to the
specifications and drawings of WBSEDCL and as per its approved General Technical
Particulars.

iv) The dismantled distribution transformers etc. are to be returned to the stores of WBSEDCL.
v) The services to the existing consumers will not be allowed to get affected for such shifting
works without prior approval of the WBSEDCL.

vi) The actual cost of such shifting, as approved and communicated by WBSEDCL, shall
be paid by the civil contractor and reimbursed by the department to the contractor once he raises
the bill paid by him as approved by WBSEDCL.

Signature of applicant

including title and capacity in

Date:

which application is made

Project Manager(Works)

HRBC
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D.1

D.2

D.3

D4

SECTION - D

Technical Specification for Works

Name of Work :

As per Detailed NIT

Site Condition :

The contractor before tendering must visit the site and satisfy himself as to the extent of the proposed
construction difficulties and problems, if any, to start, to continue and complete the work within
the time as stipulated in this tender without dislocation of normal traffic during day as well as to night.
No interruption in works due to any site condition shall be engaged as to complete the work in time. The
execution of the work should however be planned and phased so that there are no undue hazards to the
movement of normal traffic over the road. No additional payment will be entertained on this account.
Difficulties and inconveniences in transporting materials over the bad roads, Kutcha roads, incomplete
roads and over the weak and damaged culverts should be taken into consideration by the
Contractor. The materials for the work may be required to carry over kutcha roads. These approach
roads should be maintained by the Contractor at his own cost. Difficulties in collection
of different materials in lot, over the road flank due to insufficient space if there be, should be
noted by the bidder. No rate or time will be allowed on these accounts as stated. The bidder should
quote his rate taking into consideration regarding security of the materials. Nothing would be
entertained under any circumstances beyond the respective tendered provisions.

Preliminaries :

During execution of the work contractor will remain responsible for providing reasonable facilities to traffic
on the road and also lighting and guarding of the road during night for its safety while the work is in progress
andno extra rate will be paid on this account Dbefore taking up the work.
Approximately half of the road width including one flank shall be kept clear to the traffic from all
obstruction and  the  surface shall be properly cleaned and levelled as far as
possible. Sign Boards / Direction Boards are to be erected at required points of specified size indicating in red
letters on a white back ground as per direction of the Engineer-in-charge cost of which should be borne by
the agency. Road barriers shall be placed wherever the existing road surface disturbed with proper' road signs.
During night, these should be provided with the light, Night Guard e.g. 'Chowkidar' for watching the barrier
etc. shall also be maintained by the Contractor to give due warning to road users specially at night.

Specifications & Mode of execution :

Unless otherwise stipulated specifically all the item of works are to be done as per relevant sections,
general conditions and general guideline as mentioned either in—

(i) Schedule of Rates of Road & Bridge Works, Vol-III of Combined SOR of PWD(WB)

w.e.f. 30.08.2018 published by the Public Works Department for different district of West Bengal
including up-to-date addenda and corrigenda as mentioned in clause-7 of NIT.

(ii) ‘Specification for Road and Bridge Works’ of the M.O.R.T.& H., Surface Transport (Roads
Wing), Government of India, published by Indian Roads Congress, New Delhi- Latest edition of the
book.

For general conditions and general specifications of items of works including supply and carriage
works, not appearing in the aforesaid two specification books, relevant Public Works Department
Schedule of Rates for Building Works and Materials &Labour in force including up-to-date
addenda and corrigenda, if any, issued from competent authority as applicable for the working area of
concern State Highway Circle at the time of submission of tender for the working area will be
considered.

Project Manager(Works)
HRBC
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FORM-II D

FORMAT FOR LEASE AGREEMENT (TO BE NOTERISED)

This Agreement 1S made ON ..........cooevviniieiniininennenenn.n. 20 between

D) o e
with office address

(Lessor i.e. owner of machine)

....................... having PAN
........................................ being LESSOR AS FIRST PARTY.

) T PP
with office address
(Lessee i.e. owner of machine)

....................... having PAN
e e being LESSEE AS SECOND PARTY.

The FIRST PARTY approached the SECOND PARTY for the following machine/ machines to be Leased
out and it is mutually agreed by both the parties for such Lease Agreement with a condition that the

SECOND PARTY shall pay RS. ...couiiiiiiiii e (in words) per
month for the machine/ machines to FIRST PARTY for completion of the project invited by the Tender
Inviting Authority (TIA) vide NIT NO. oot e (Tender ID
No.

...................................... ) till its COMPIELION /....veveeereiieiieieie e e e eeeeieste et evee e eeeenenn.. TOT YIS,

Machinery Information

Sl | Quantity | Capacity | Nameof | Machine | Chassis | Engine | HSN | No. No.and | No. | Present | Date of
No. the No. No. No. Code | and date of | of e- | Location | release
Machine date of | Challan | Way of if
Invoice Bills | Machine | engaged
Signature of LESSOR Signature of LESSEE

[NB: Additional condition may be inserted in the Lease Agreement if necessary.]
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ANNEXURE-II

FORM OF PERFORMANCE BANK GUARANTEE

THIS AGREEMENT is made on the day of 20 between
[name of bank] of [address of bank] (hereinafter called "the
Guarantor") of the one part and [name of Employer] of [address of

Employer] (hereinafter called "the Employer") of the other part.

WHEREAS
(€)) this Agreement is supplemental to a contract (hereinafter called "the Contract") made between
[name of Contractor] of [address of Contractor] (hereinafter called "the Contractor") of the one

part and the Employer of the other part whereby the Contractor agreed and undertook to execute the Works of

[name of Contract and brief description of the Works] for the sum of

[amount in Contract currency] being the Contract Price; and

2) the Guarantor has agreed to guarantee the due performance of the Contract in the manner hereinafter appearing.

NOW, THEREFORE, the Guarantor hereby agrees with the Employer as follows:

(a) Ifthe Contractor (unless relieved from the performance by any clause of the Contract or by statute or by the decision of a
tribunal of competent jurisdiction) shall in any respect fail to execute the Contract or commit any breach of his obligations there
under then the Guarantor will indemnify and pay the Employerthesumof .............. ... ... ..., [amount of Guarantee]

[in words], such sum being payable in the types and

proportions of currencies in which the Contract Price is payable, provided that the Employer or his authorized representative has
notified the Guarantor to that effect and has made a claim against the Guarantor before the issue of the Defects Liability

Certificate.

(b) The Guarantor shall not be discharged or released from his guarantee by an arrangement between the Contractor and the
Employer, with or without the consent of the Guarantor, or by any alteration in the obligations undertaken by the Contractor, or by
any forbearance on the part of the Contractor, whether as to the payment, time, performance, or otherwise, and any notice to the

Guarantor of any such arrangement, alteration, or forbearance is hereby expressly waived.
This Guarantee shall be valid until a date 28 days from the date of issue of the Taking Over Certificate. If works are not completed
within stipulated date of completion, it is understood that the Bank will extend this guarantee under the said conditions for the

required time on demand by the Employer and at the cost of the Contractor.

Given under our hand on the date first mentioned above.

SIGNED BY SIGNED BY

for and on behalf of the for and on behalf of the
Guarantor in the presence of Employer in the presence of
(Witness) (Witness)
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