



HOOGHLY RIVER BRIDGE COMMISSIONERS

(A STATUTORY ORGANISATION UNDER GOVT. OF WEST BENGAL)

HRBC BHAVAN

ST. GEORGE'S GATE ROAD (MUNSHI PREM CHAND SARANI)

KOLKATA-700 021

Ph. No.: 033-2253-4138 ; Fax No.: 033-2248-6787

Email: jpmwsr.hrbc@gmail.com

CORRIGENDUM 1

NleT No. - HRBC/JPM(W)/BNS/02/26-27 dated 17.09.2026

Name of the work - Cleaning the carriageways, median verges, footpaths of Main Bridge including Expansion Joints of Vidyasagar Setu for the year 2026-27.

With reference to the above Notice Inviting e-Tender (NleT), it is hereby notified that due to a typographical error, the amount of Earnest Money/Bid Security against Sl. No. 3 in the "List of Schemes" was inadvertently mentioned as **Rs. 25,724.00** instead of the correct amount of **Rs. 28,724.00**.

The following correction shall be read in the NleT and the related bidding documents:

Reference	Particulars	Existing Entry	Corrected Entry
NleT – Page 1, List of Schemes, Sl. No. 3	Earnest Money / Bid Security	Rs. 25,724.00	Rs. 28,724.00
NleT – Clause 1.1, Earnest Money	Initial amount of Earnest Money for Sl-3	Rs. 25,724.00	Rs. 28,724.00

Accordingly, all participating bidders shall deposit the **balance amount of Rs. 3,000.00 (Rupees Three Thousand only)** towards Earnest Money/Bid Security, so as to make the total initial Earnest Money/Bid Security equivalent to **Rs. 28,724.00**.

Further, as per Clause 1.1 of the NleT, if the total Earnest Money/Bid Security required to cover **2% of the quoted bid amount** exceeds Rs. 28,724.00, the concerned bidder shall deposit the additional balance amount, as applicable.

The aforesaid balance amount of **Rs. 3,000.00** shall be submitted by way of **Demand Draft** drawn in favour of **"Hooghly River Bridge Commissioners"** payable at **Kolkata**, along with the bid.

Failure to submit the aforesaid Demand Draft of Rs. 3,000.00 shall render the bid liable for rejection and the bid shall not be considered for further evaluation.

All other terms and conditions of the NleT shall remain unchanged.

Safar 24/09/26
Joint Project Manager (Works)
HRBC